MAY 20, 2003 12:14 PM

VANCE

TIP NO U-4004 35005.2.1 10:00AM 171 001
8.1391401
FED AID NO STPNHS-1(104) 7.410 MI MAY 20 2003 C200721
MEDIAN GUARDRAIL.
US-1 FROM US-1 BUS TO US-158.
REYNOLDS FENCE & GUARDRAIL, ELDERLEE, INC. MAKCO, INC.

INC.
INDIAN TRAIL, NC

OAKS CORNERS, NY

CHARLOTTESVILLE, VA

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019

0000100000-N
3030000000-E
3075000000-E
3120000000-E
3135000000-N
3150000000-N
3210000000-N
3270000000-N
3285000000-N
3360000000-E
4405000000-E
4415000000-N
4420000000-N
4430000000-N
4460000000-N
4480000000-N
6087000000-E
6114000000-N
6135000000-E

800
862
862
862
862
862
862
SP

SP

863

ROADWAY ITEMS

MOBILIZATION

STL BM GUARDRAIL

TRIPLE CORRUGATED SBGR
20"TUBULAR 3C GUARDRAIL
W-TR SBGR TRANS SECTIONS
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350
REMOVE EXISTING GUARDRAIL

1110 WORK ZONE SIGNS (PORTABLE
1115 FLASHING ARROW PNL TYPE C
1120 CHANGEABLE MESSAGE SIGNS
1130 DRUMS

1155 WARNING LIGHTS (TYPE B)
1165 TRUCK MTD IMP ATTN 60 MPH
1660 MOWING

SP
SP

ke

SPECIALIZED HAND MOWING

GENERIC EROSION CONTROL ITEM (ACR)
SPECIALIZED SEEDING UNDER GUIDERAIL & GUARDRAIL
(CENTI- PEDE)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

REYNOLDS FENCE & GUARDRAIL, INC.
ELDERLEE, INC.
MAKCO, INC.

** PROPOSAL FORM ALTERED
** BID EXEC SHEET REMOVED & SUBMITTED

** DENOTES IRREGULAR BID

Lump Sum 1500.00
67,200 LF 5.95 399840.00
76 LF 15.00 1140.00
666.7 LF 59.00 39335.30
8 EA 120.00 960.00
20 EA 15.00 300.00
13 EA 275.00 3575.00
17 EA 1100.00 18700.00
2 EA 900.00 1800.00
1,600 LF 2.00 3200.00
912 SF 1.00 912.00
4 EA 1.00 4.00
4 EA 1.00 4.00
300 EA 0.50 150.00
4 EA 1.00 4.00
3 EA 5.00 15.00
21 ACR 10.00 210.00
21 HR 15.00 315.00
6.4 ACR 5850.00 37440.00
TOTAL 509404.30
SUB-TOTAL 509404.30

CONTRACT TOTAL
1 509404.30
2 560857.61
3 752858.70

2700.00

6.67 448224.00
42.00 3192.00
58.30 38868.61
158.00 1264.00
24.00 480.00
283.00 3679.00
1300.00 22100.00
1100.00 2200.00
1.00 1600.00
1.00 912.00
10.00 40.00
100.00 400.00
1.00 300.00
50.00 200.00
100.00 300.00
15.00 315.00
23.00 483.00
5250.00 33600.00
TOTAL 560857.61
SUB-TOTAL 560857.61

16122.20

8.60 577920.00
20.00 1520.00
95.00 63336.50
400.00 3200.00
40.00 800.00
400.00 5200.00
1550.00 26350.00
1250.00 2500.00
2.00 3200.00
2.00 1824.00
250.00 1000.00
500.00 2000.00
5.00 1500.00
100.00 400.00
500.00 1500.00
23.00 483.00
23.00 483.00
6800.00 43520.00
TOTAL 752858.70
SUB-TOTAL 752858.70



MAY 20, 2003 12:14 PM
TIP NO U-2207A

FED AID NO STP-401(15)
SIGNING.
US-401 BYPASS FROM US-401B (RAEFORD RD) TO NC-24 (BRAGG BLVD) IN FAYETTEVILLE.

CUMBERLAND
34782.3.4

8.1441604

0.000 KM

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRNGS, FL

ELDERLEE, INC.

OAKS CORNERS, NY

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 4360000000-N SP  GENERIC SIGNING ITEM (EA)
DMS SYSTEM CLIENT COMPUTER
0003  4360000000-N SP  GENERIC SIGNING ITEM (EA)
DMS SYSTEM CONTROL SOFTWARE
0004 4360000000-N SP  GENERIC SIGNING ITEM (EA)
DMS SYSTEM LAPTOP COMPUTER
0005 4360000000-N SP  GENERIC SIGNING ITEM (EA)
DMS SYSTEM SERVER COMPUTER
0006 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTEN- ANCE TRAINING
0007 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0008 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0009 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS
0010 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS
0011  4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS
0012  4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"
0013  4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"
0014 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"
0015  4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"
0016  4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"
0017  4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"
0018  4405000000-M 1110 WORK ZONE SIGNS (PORT)

0019 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD

0020 4415000000-N 1115 FLASHING ARROW PNL TYPE C
0021 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS
0022 4425000000-N 1125 WARNING FLAG SETS

0023  4430000000-N 1130 DRUMS

0024 4445000000-M 1145 BARRICADES (TYPE Ilf)

0025 4460000000-N 1155 WARNING LIGHTS (TYPE B)
0026 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH

0027 4510000000-N SP  POLICE

Lump Sum
1

1
1
1
Lump Sum
Lump Sum
Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum

75
19
2

4

6
120
59
2

2
144

EA

EA

EA

EA

M2
M2
EA
EA
EA
EA

EA
EA
HR

5780.00

7525.00

4485.00

5780.00

57.92
52.00
626.00
3642.00
370.00
51.00
39.00
77.00
3330.00
47.00

34000.00
5780.00

7525.00

4485.00

5780.00

5932.00

83985.00

83985.00

3921.00

6135.00

8570.00

68585.00

65200.00

63815.00

63140.00

62120.00

66590.00

4344.00
988.00
1252.00
14568.00
2220.00
6120.00
2301.00
154.00
6660.00
6768.00

4685.00

5720.00

3525.00

4685.00

42.78
200.00
525.00

8360.00
7.50
9.60

49.00

84.00

1200.00

26.00

35706.00
4685.00

5720.00

3525.00

4685.00

5925.00

86300.00

86300.00

3550.00

2500.00

6025.00

69300.00

62400.00

70375.00

68585.00

68900.00

74800.00

3208.50
3800.00
1050.00
33440.00
45.00
1152.00
2891.00
168.00
2400.00
3744.00



MAY 20, 2003 12:14 PM
TIP NO U-2207A

FED AID NO STP-401(15)
SIGNING.
US-401 BYPASS FROM US-401B (RAEFORD RD) TO NC-24 (BRAGG BLVD) IN FAYETTEVILLE.

CUMBERLAND
34782.3.4

8.1441604

0.000 KM

10:00AM

MAY 20 2003

2/ 2

002

C200710

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRNGS, FL

ELDERLEE, INC.

OAKS CORNERS, NY

0028 5255000000-N 1413 PORTABLE LIGHTING Lump Sum

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

TRAFFIC CONTROL DEVICES, INC. 1
ELDERLEE, INC. 2

3765.00

TOTAL 688688.00

SUB-TOTAL 688688.00
CONTRACT TOTAL

688688.00
713479.50

2300.00
TOTAL 713479.50
SUB-TOTAL 713479.50



MAY 20, 2003 12:14 PM
TIP NO

FED AID NO BRSTP-72(2)

B-3692

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM 1/ 10 003

MAY 20 2003 C200714

R. E. BURNS & SONS CO., INC.

S. T. WOOTEN CORPORATION

CAROLINA BRIDGE COMPANY, INC.

STATESVILLE, NC WILSON, NC ORANGEBURG, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32500.00 35000.00 18677.50
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 9500.00 14000.00 12951.98
0003 0029000000-N SP  REINF BRG APPR **eeerx Lump Sum 15000.00 9000.00 16346.98
(14+02.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 32000.00 28000.00 28000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 9.00 9000.00 9.00 9000.00 9.00 9000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 6.00 6000.00 6.00 6000.00 6.00 6000.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 33 TON 19.00 627.00 19.00 627.00 19.00 627.00
0009 0344000000-E 310 18" SIDE DRAIN PIPE 20 LF 30.00 600.00 16.00 320.00 6.00 120.00
0010 0366000000-E 310 15" RCPIPE CULV I 32 LF 30.00 960.00 26.00 832.00 26.00 832.00
0011 0372000000-E 310 18"RCPIPE CULV I 108 LF 33.00 3564.00 31.00 3348.00 31.00 3348.00
0012 0414000000-E 310 60" RC PIPE CULV I 136 LF 130.00 17680.00 104.00 14144.00 104.00 14144.00
0013 0708000000-E 310 15" BCCSP B 0.064" 16 LF 30.00 480.00 20.00 320.00 30.00 480.00
0014 0806000000-E 310 15"BCCS ELB B 0.064" 2 EA 150.00 300.00 150.00 300.00 200.00 400.00
0015 0995000000-E 340 PIPE REMOVAL 96 LF 10.00 960.00 10.00 960.00 10.00 960.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 980 TON 17.00 16660.00 14.00 13720.00 14.00 13720.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 14.00 2800.00 14.00 2800.00 14.00 2800.00
0018 1330000000-E 607 INCIDENTAL MILLING 350 SY 8.00 2800.00 12.55 4392.50 10.85 3797.50
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 190 TON 60.00 11400.00 57.00 10830.00 57.00 10830.00
0020 1498000000-E 610 ASP CONC INTR CRS 119.0B 570 TON 54.00 30780.00 51.00 29070.00 51.00 29070.00
0021 1519000000-E 610 ASP CONC SURF CRS $9.5B 340 TON 60.00 20400.00 57.00 19380.00 57.00 19380.00
0022 1560000000-E 620 ASP FOR PLANT MIX PG64-22 60 TON 285.00 17100.00 285.00 17100.00 285.00 17100.00
0023 2220000000-E 838 REINFORCED ENDWALLS 8 CY 1000.00 8000.00 1500.00 12000.00 880.00 7040.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1300.00 2600.00 1100.00 2200.00 1100.00 2200.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 440.00 880.00 365.00 730.00 365.00 730.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 102 LF 25.00 2550.00 14.00 1428.00 14.00 1428.00
0027 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 100.00 100.00 100.00 100.00 100.00 100.00
0028 3030000000-E 862 STL BM GUARDRAIL 950 LF 8.00 7600.00 8.00 7600.00 8.50 8075.00
0029 3045000000-E 862 SBGR SHOP CURVED 75 LF 9.00 675.00 9.00 675.00 9.00 675.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 18.00 90.00 18.00 90.00 25.00 125.00
0031 3215000000-N 862 GRANCHORTYPE Il 4 EA 998.00 3992.00 998.00 3992.00 800.00 3200.00
0032 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1398.00 11184.00 1398.00 11184.00 1575.00 12600.00
0033 3635000000-E 876 PLAIN RIP RAP, CLASS I 150 TON 38.00 5700.00 38.00 5700.00 38.00 5700.00
0034 3649000000-E 876 PLAIN RIP RAP, CLASS B 15 TON 30.00 450.00 30.00 450.00 30.00 450.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 500 SY 2.00 1000.00 2.00 1000.00 2.00 1000.00
0036 4025000000-E 901 (CI:E?NTR FURN, TYPE ***SIGN 12.5 SF 10.00 125.00 12.95 161.88 25.00 312.50
0037 4025000000-E 901 S:?NTR FURN, TYPE **SIGN 6 SF 11.30 67.80 12.95 77.70 20.00 120.00
0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 40 LF 3.00 120.00 3.95 158.00 8.00 320.00



MAY 20, 2003 12:14 PM
TIP NO

FED AID NO BRSTP-72(2)

B-3692

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM 2/ 10 003

MAY 20 2003 C200714

R. E. BURNS & SONS CO., INC.

S. T. WOOTEN CORPORATION

CAROLINA BRIDGE COMPANY, INC.

STATESVILLE, NC WILSON, NC ORANGEBURG, SC
0039  4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 70.00 140.00 80.00 160.00 100.00 200.00
0040 4108000000-N 904 SIGN ERECTION, TYPE F 1 EA 100.00 100.00 95.00 95.00 150.00 150.00
0041  4129000000-N 906 (RDEEOSQTFE) SIGN, TYPE ***** 2 EA 140.00 280.00 75.00 150.00 100.00 200.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 10.00 50.00 7.00 35.00 1.00 5.00
0043 4158000000-N 907 DISPOSE SIGN SYST WOOD 10 EA 13.00 130.00 7.00 70.00 1.00 10.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 276 SF 5.00 1380.00 4.98 1374.48 15.00 4140.00
0045 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 25.00 2400.00 28.00 2688.00 15.00 1440.00
0046 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 119 SF 3.67 436.73 4.00 476.00 15.00 1785.00
0047 4425000000-N 1125 WARNING FLAG SETS 2 EA 10.00 20.00 9.78 19.56 20.00 40.00
0048 4430000000-N 1130 DRUMS 20 EA 30.00 600.00 55.00 1100.00 65.00 1300.00
0049  4435000000-N 1135 CONES 20 EA 12.00 240.00 28.50 570.00 35.00 700.00
0050 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 10.00 960.00 8.96 860.16 20.00 1920.00
0051 4450000000-N 1150 FLAGGER 640 HR 0.01 6.40 12.00 7680.00 20.00 12800.00
0052 4650000000-N 1251 TEMP RAISED PVMT MRKS 5 EA 30.00 150.00 30.00 150.00 6.00 30.00
0053 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,820 LF 0.60 1692.00 0.60 1692.00 1.00 2820.00
0054 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,770 LF 0.65 1800.50 0.65 1800.50 1.00 2770.00
0055 4710000000-E 1205 24"WIDE THERMO 120 MILS 35 LF 8.00 280.00 8.00 280.00 10.00 350.00
0056 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,200 LF 0.50 1100.00 0.50 1100.00 0.50 1100.00
0057 4835000000-E 1205 PAINT PVT MKG LINES 24" 70 LF 2.00 140.00 2.00 140.00 4.00 280.00
0058 4900000000-N 1252 PERM RAISED PVMT MARKERS 19 EA 15.00 285.00 15.00 285.00 8.00 152.00
0059 5300000000-E 1505 (FVI\;D CONDIT MAT CL ***++ 11 TON 19.00 209.00 19.00 209.00 19.00 209.00
0060 5306000000-E SP (Ei/E)DDING MATL, CL *x+#sxxs 11 TON 19.00 209.00 19.00 209.00 19.00 209.00
0061 5360000000-E 1510 6" DI WATER PIPE PC 350 4 LF 20.00 80.00 14.00 56.00 14.00 56.00
0062 5450000000-E 1510 ?ég\éczg\;ATER PIPE ****** 1975 LF 30.00 5925.00 26.00 5135.00 26.00 5135.00
0063 5480000000-E 1510 DI H20 FITTINGS 250# MIN 505 LB 4.00 2020.00 3.00 1515.00 3.00 1515.00
0064 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 500.00 500.00 430.00 430.00 430.00 430.00
0065 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 800.00 800.00 600.00 600.00 600.00 600.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 1,820 LF 2.00 3640.00 2.00 3640.00 2.60 4732.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 24.00 3600.00 32.00 4800.00 32.00 4800.00
0068 6009000000-E 1610 EROS CONTRL STONE CL B 390 TON 27.00 10530.00 32.00 12480.00 32.00 12480.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 115 TON 21.00 2415.00 21.00 2415.00 21.00 2415.00
0070 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 800.00 1200.00 800.00 1200.00 800.00 1200.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 6.00 300.00 6.00 300.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 14.00 700.00 15.00 750.00 15.00 750.00
0074 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 100.00 200.00 135.00 270.00 400.00 800.00
0075 6030000000-E 1630 SILT EXCAVATION 620 CY 4.00 2480.00 7.00 4340.00 7.00 4340.00
0076 6033000000-E 1631 SYNTHETIC ROVING 500 SY 2.00 1000.00 2.10 1050.00 2.00 1000.00



MAY 20, 2003 12:14 PM ROBESON

TIP NO B-3692 33232.3.1 10:00AM 3/ 10 003
8.1463203
FED AID NO BRSTP-72(2) 0.247 MI MAY 20 2003 C200714

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

R. E. BURNS & SONS CO., INC. S. T. WOOTEN CORPORATION  CAROLINA BRIDGE COMPANY, INC.
STATESVILLE, NC WILSON, NC ORANGEBURG, SC

0077 6036000000-E 1631 MATTING FOR EROS CONTROL 500 SY 3.00 1500.00 3.00 1500.00 3.00 1500.00
0078 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 2.00 80.00 3.00 120.00 2.00 80.00
0079 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 4000.00 8000.00 4000.00 8000.00 4000.00 8000.00
0080 6087000000-E 1660 MOWING 1 ACR 200.00 200.00 200.00 200.00 200.00 200.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 13.00 650.00 13.00 650.00 13.00 650.00
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00 300.00
0083 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 5.00 250.00 5.00 250.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 700.00 875.00 700.00 875.00 700.00 875.00
0085 6114000000-N SP  SPECIALIZED HAND MOWING 35 HR 50.00 175.00 50.00 175.00 50.00 175.00
0086 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 400.00 3200.00 400.00 3200.00
0087 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 0.2 ACR 7000.00 1400.00 7000.00 1400.00 7000.00 1400.00

SPECIALIZED SEEDING UNDER GUARDRAIL & GUIDERAIL

(CENTIP-EDE)

STRUCTURE ITEMS
0088  8042000000-N 402 REMV EXIST STRS ****++* Lump Sum 20000.00 40000.00 66856.86

(14+02.00-L-)
0089 8119000000-E 412 UNCLASSIFIED STR EXCAV 717 CY 0.01 747 7.00 5019.00 11.71 8396.07
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 56.2 CY 800.00 44960.00 800.00 44960.00 586.12 32939.94
0091 8210000000-N 422 BRG APPR SLAB ****#xkssex Lump Sum 19000.00 27500.00 26427.45

(14+02.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 10,036 LB 1.00 10036.00 0.55 5519.80 0.77 7727.72
0093 8364000000-E 450 HP12X53 PILES 840 LF 13.00 10920.00 32.00 26880.00 22.65 19026.00
0094 8384000000-E 450 HP14X73 PILES 880 LF 17.00 14960.00 35.00 30800.00 28.57 25141.60
0095 8406000000-N SP ﬁ/:l;\gQBIOSLTI; PILES @ ****** Lump Sum 35000.00 12100.00 12531.89
0096 8503000000-E 460 CONCRETE BARRIER RAIL 195 LF 49.00 9555.00 68.00 13260.00 55.42 10806.90
0097 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 409 TON 30.00 12270.00 34.00 13906.00 38.99 15946.91
0098 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 454 SY 1.50 681.00 2.00 908.00 1.92 871.68
0099 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3900.00 3500.00 4522.63
0100 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 146251 LF 96.00 140400.96 90.00 131625.90 86.86 127033.62

CONTRACT TOTAL TOTAL 659622.56 TOTAL 699714.48 TOTAL 700933.73

ROADWAY ITEMS SUB-TOTAL 337932.43 SUB-TOTAL 343735.78 SUB-TOTAL 342704.46

STRUCTURE ITEMS SUB-TOTAL 321690.13 SUB-TOTAL 355978.70 SUB-TOTAL 358229.27



MAY 20, 2003 12:14 PM
TIP NO

FED AID NO BRSTP-72(2)

B-3692

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

MAY 20 2003

10:00AM 4/ 10 003

C200714

DELLINGER, INC.

DANE CONSTRUCTION, INC.

T. A. LOVING COMPANY

MONROE, NC MOORESVILLE, NC GOLDSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20000.00 38000.00 39000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 11000.00 10000.00
0003 0029000000-N SP  REINF BRG APPR *reseesx Lump Sum 15000.00 12000.00 12000.00
(14+02.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 50000.00 65000.00 91000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 500.00 500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 9.00 9000.00 8.00 8000.00 9.00 9000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 6.00 6000.00 15.00 15000.00 12.00 12000.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 33 TON 30.00 990.00 28.00 924.00 31.00 1023.00
0009 0344000000-E 310 18" SIDE DRAIN PIPE 20 LF 10.00 200.00 20.00 400.00 25.00 500.00
0010 0366000000-E 310 15" RCPIPE CULV I 32 LF 30.00 960.00 28.00 896.00 25.00 800.00
0011 0372000000-E 310 18"RCPIPE CULV I 108 LF 35.00 3780.00 30.00 3240.00 31.00 3348.00
0012 0414000000-E 310 60" RC PIPE CULV I 136 LF 150.00 20400.00 135.00 18360.00 108.00 14688.00
0013 0708000000-E 310 15" BCCSP B 0.064" 16 LF 40.00 640.00 35.00 560.00 25.00 400.00
0014 0806000000-E 310 15"BCCS ELB B 0.064" 2 EA 300.00 600.00 175.00 350.00 115.00 230.00
0015 0995000000-E 340 PIPE REMOVAL 96 LF 10.00 960.00 10.00 960.00 4.00 384.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 980 TON 15.00 14700.00 20.00 19600.00 21.00 20580.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 15.00 3000.00 22.00 4400.00 22.00 4400.00
0018 1330000000-E 607 INCIDENTAL MILLING 350 SY 8.00 2800.00 17.00 5950.00 17.50 6125.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 190 TON 60.00 11400.00 57.00 10830.00 57.00 10830.00
0020 1498000000-E 610 ASP CONC INTR CRS 119.0B 570 TON 55.00 31350.00 51.00 29070.00 51.00 29070.00
0021 1519000000-E 610 ASP CONC SURF CRS $9.5B 340 TON 60.00 20400.00 57.00 19380.00 57.00 19380.00
0022 1560000000-E 620 ASP FOR PLANT MIX PG64-22 60 TON 285.00 17100.00 285.00 17100.00 285.00 17100.00
0023 2220000000-E 838 REINFORCED ENDWALLS 8 CY 2000.00 16000.00 850.00 6800.00 1050.00 8400.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1200.00 2400.00 1350.00 2700.00 1500.00 3000.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 400.00 800.00 375.00 750.00 350.00 700.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 102 LF 20.00 2040.00 20.00 2040.00 15.00 1530.00
0027 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 100.00 100.00 250.00 250.00 500.00 500.00
0028 3030000000-E 862 STL BM GUARDRAIL 950 LF 10.00 9500.00 8.50 8075.00 8.00 7600.00
0029 3045000000-E 862 SBGR SHOP CURVED 75 LF 10.00 750.00 9.00 675.00 9.00 675.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00 25.00 125.00 18.00 90.00
0031 3215000000-N 862 GRANCHORTYPE Il 4 EA 1500.00 6000.00 800.00 3200.00 998.00 3992.00
0032 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1500.00 12000.00 1575.00 12600.00 1398.00 11184.00
0033 3635000000-E 876 PLAIN RIP RAP, CLASS I 150 TON 38.00 5700.00 32.00 4800.00 31.00 4650.00
0034 3649000000-E 876 PLAIN RIP RAP, CLASS B 15 TON 30.00 450.00 29.00 435.00 31.00 465.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 500 SY 2.00 1000.00 2.25 1125.00 2.00 1000.00
0036 4025000000-E 901 (CI:E?NTR FURN, TYPE ***SIGN 12.5 SF 25.00 312.50 15.00 187.50 10.00 125.00
0037 4025000000-E 901 S:?NTR FURN, TYPE **SIGN 6 SF 25.00 150.00 15.00 90.00 12.00 72.00
0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 40 LF 5.00 200.00 3.85 154.00 3.00 120.00



MAY 20, 2003 12:14 PM
TIP NO B-3692

FED AID NO BRSTP-72(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM 5/ 10 003

MAY 20 2003 C200714

DELLINGER, INC.

DANE CONSTRUCTION, INC.

T. A. LOVING COMPANY

MONROE, NC MOORESVILLE, NC GOLDSBORO, NC
0039  4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 80.00 160.00 80.00 160.00 70.00 140.00
0040 4108000000-N 904 SIGN ERECTION, TYPE F 1 EA 80.00 80.00 95.00 95.00 100.00 100.00
0041  4129000000-N 906 (RDEEOSQTFE) SIGN, TYPE ***** 2 EA 100.00 200.00 75.00 150.00 140.00 280.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 10.00 50.00 7.00 35.00 10.00 50.00
0043 4158000000-N 907 DISPOSE SIGN SYST WOOD 10 EA 25.00 250.00 7.00 70.00 15.00 150.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 276 SF 5.00 1380.00 10.00 2760.00 5.00 1380.00
0045 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 5.00 480.00 5.00 480.00 5.00 480.00
0046 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 119 SF 5.00 595.00 10.00 1190.00 5.00 595.00
0047 4425000000-N 1125 WARNING FLAG SETS 2 EA 20.00 40.00 7.00 14.00 10.00 20.00
0048 4430000000-N 1130 DRUMS 20 EA 25.00 500.00 30.00 600.00 35.00 700.00
0049  4435000000-N 1135 CONES 20 EA 7.00 140.00 9.45 189.00 15.00 300.00
0050 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 8.00 768.00 12.00 1152.00 10.00 960.00
0051 4450000000-N 1150 FLAGGER 640 HR 25.00 16000.00 15.00 9600.00 15.00 9600.00
0052 4650000000-N 1251 TEMP RAISED PVMT MRKS 5 EA 30.00 150.00 30.00 150.00 5.00 25.00
0053 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,820 LF 1.00 2820.00 0.60 1692.00 0.75 2115.00
0054 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,770 LF 1.00 2770.00 0.65 1800.50 1.00 2770.00
0055 4710000000-E 1205 24"WIDE THERMO 120 MILS 35 LF 10.00 350.00 8.00 280.00 5.00 175.00
0056 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,200 LF 0.75 1650.00 0.50 1100.00 0.25 550.00
0057 4835000000-E 1205 PAINT PVT MKG LINES 24" 70 LF 2.00 140.00 2.00 140.00 3.00 210.00
0058 4900000000-N 1252 PERM RAISED PVMT MARKERS 19 EA 15.00 285.00 15.00 285.00 5.00 95.00
0059 5300000000-E 1505 (FVI\;D CONDIT MAT CL ***++ 11 TON 20.00 220.00 45.00 495.00 31.00 341.00
0060 5306000000-E SP (Ei/E)DDING MATL, CL *x+#sxxs 11 TON 20.00 220.00 45.00 495.00 31.00 341.00
0061 5360000000-E 1510 6" DI WATER PIPE PC 350 4 LF 15.00 60.00 75.00 300.00 16.00 64.00
0062 5450000000-E 1510 ?ég\éczg\;ATER PIPE ****** 1975 LF 30.00 5925.00 30.00 5925.00 24.00 4740.00
0063 5480000000-E 1510 DI H20 FITTINGS 250# MIN 505 LB 3.00 1515.00 6.00 3030.00 7.00 3535.00
0064 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 430.00 430.00 675.00 675.00 900.00 900.00
0065 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 600.00 600.00 1000.00 1000.00 3900.00 3900.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 1,820 LF 2.50 4550.00 2.60 4732.00 2.00 3640.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 32.00 4800.00 30.00 4500.00 31.00 4650.00
0068 6009000000-E 1610 EROS CONTRL STONE CL B 390 TON 32.00 12480.00 30.00 11700.00 31.00 12090.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 115 TON 21.00 2415.00 30.00 3450.00 31.00 3565.00
0070 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 800.00 1200.00 800.00 1200.00 800.00 1200.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 6.00 300.00 6.00 300.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 15.00 750.00 15.00 750.00 10.00 500.00
0074 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 450.00 900.00 250.00 500.00 350.00 700.00
0075 6030000000-E 1630 SILT EXCAVATION 620 CY 7.00 4340.00 8.00 4960.00 8.00 4960.00
0076 6033000000-E 1631 SYNTHETIC ROVING 500 SY 3.00 1500.00 3.00 1500.00 2.10 1050.00



MAY 20, 2003 12:14 PM
TIP NO B-3692

FED AID NO BRSTP-72(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM 6/ 10 003

MAY 20 2003 C200714

DELLINGER, INC.

DANE CONSTRUCTION, INC.

T. A. LOVING COMPANY

MONROE, NC MOORESVILLE, NC GOLDSBORO, NC

0077 6036000000-E 1631 MATTING FOR EROS CONTROL 500 SY 3.00 1500.00 3.00 1500.00 3.00 1500.00
0078 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 2.00 80.00 6.00 240.00 1.00 40.00
0079 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 5000.00 10000.00 4000.00 8000.00 4000.00 8000.00
0080 6087000000-E 1660 MOWING 1 ACR 200.00 200.00 200.00 200.00 200.00 200.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 13.00 650.00 13.00 650.00 13.00 650.00
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00 300.00
0083 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 5.00 250.00 5.00 250.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 700.00 875.00 700.00 875.00 700.00 875.00
0085 6114000000-N SP  SPECIALIZED HAND MOWING 35 HR 50.00 175.00 50.00 175.00 50.00 175.00
0086 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 400.00 3200.00 400.00 3200.00 400.00 3200.00
0087 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 0.2 ACR 7000.00 1400.00 7000.00 1400.00 7000.00 1400.00

SPECIALIZED SEEDING UNDER GUARDRAIL & GUIDERAIL

(CENTIP-EDE)

STRUCTURE ITEMS
0088  8042000000-N 402 REMV EXIST STRS ****++* Lump Sum 35000.00 40500.00 60000.00

(14+02.00-L-)
0089 8119000000-E 412 UNCLASSIFIED STR EXCAV 717 CY 8.00 5736.00 10.00 7170.00 20.00 14340.00
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 56.2 CY 850.00 47770.00 800.00 44960.00 500.00 28100.00
0091 8210000000-N 422 BRG APPR SLAB ***xswixss Lump Sum 25000.00 22000.00 20000.00

(14+02.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 10,036 LB 0.75 7527.00 0.80 8028.80 0.55 5519.80
0093 8364000000-E 450 HP12X53 PILES 840 LF 17.00 14280.00 24.50 20580.00 24.00 20160.00
0094 8384000000-E 450 HP14X73 PILES 880 LF 20.00 17600.00 28.50 25080.00 26.00 22880.00
0095 8406000000-N SP ﬁ/:l;\gQBIOSLTI; PILES @ ****** Lump Sum 10000.00 15000.00 12000.00
0096 8503000000-E 460 CONCRETE BARRIER RAIL 195 LF 65.00 12675.00 50.00 9750.00 50.00 9750.00
0097 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 409 TON 40.00 16360.00 44.00 17996.00 34.00 13906.00
0098 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 454 SY 1.50 681.00 2.60 1180.40 2.25 1021.50
0099 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3400.00 4500.00
0100 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 146251 LF 102.00 149176.02 100.00 146251.00 102.00 149176.02

CONTRACT TOTAL TOTAL 738431.52 TOTAL 771517.20 TOTAL 791825.32

ROADWAY ITEMS SUB-TOTAL 391626.50 SUB-TOTAL 409621.00 SUB-TOTAL 430472.00

STRUCTURE ITEMS SUB-TOTAL 346805.02 SUB-TOTAL 361896.20 SUB-TOTAL 361353.32



MAY 20, 2003 12:14 PM
TIP NO

FED AID NO BRSTP-72(2)

B-3692

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM

MAY 20 2003

003

C200714

SANFORD CONTRACTORS, INC.

SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15600.00
0003 0029000000-N SP  REINF BRG APPR e Lump Sum 13000.00
(14+02.00-L-)

0004 0043000000-N 226 GRADING Lump Sum 103500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 9.00 9000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 12.00 12000.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 33 TON 31.00 1023.00
0009 0344000000-E 310 18" SIDE DRAIN PIPE 20 LF 25.00 500.00
0010 0366000000-E 310 15" RC PIPE CULV Il 32 LF 25.00 800.00
0011 0372000000-E 310 18" RC PIPE CULV llI 108 LF 31.00 3348.00
0012 0414000000-E 310 60" RC PIPE CULV Il 136 LF 108.00 14688.00
0013 0708000000-E 310 15" BCCSP B 0.064" 16 LF 25.00 400.00
0014 0806000000-E 310 15" BCCS ELB B 0.064" 2 EA 115.00 230.00
0015 0995000000-E 340 PIPE REMOVAL 96 LF 4.00 384.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 980 TON 21.00 20580.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 22.00 4400.00
0018 1330000000-E 607 INCIDENTAL MILLING 350 SY 15.00 5250.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 190 TON 57.00 10830.00
0020 1498000000-E 610 ASP CONC INTR CRS 119.0B 570 TON 51.00 29070.00
0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 340 TON 57.00 19380.00
0022 1560000000-E 620 ASP FOR PLANT MIX PG64-22 60 TON 285.00 17100.00
0023 2220000000-E 838 REINFORCED ENDWALLS 8 CY 1050.00 8400.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 350.00 700.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 102 LF 30.00 3060.00
0027 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 500.00 500.00
0028 3030000000-E 862 STL BM GUARDRAIL 950 LF 8.50 8075.00
0029 3045000000-E 862 SBGR SHOP CURVED 75 LF 9.00 675.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 25.00 125.00
0031 3215000000-N 862 GRANCHOR TYPE llI 4 EA 800.00 3200.00
0032 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1575.00 12600.00
0033 3635000000-E 876 PLAIN RIP RAP, CLASS Il 150 TON 31.00 4650.00
0034 3649000000-E 876 PLAIN RIP RAP, CLASS B 15 TON 31.00 465.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 500 SY 2.00 1000.00
0036 4025000000-E 901 (CI:E?NTR FURN, TYPE ***SIGN 125 SF 13.25 165.63
0037 4025000000-E 901 S:?NTR FURN, TYPE ***SIGN 6 SF 13.25 79.50
0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 40 LF 4.05 162.00



MAY 20, 2003 12:14 PM
TIP NO

FED AID NO BRSTP-72(2)

B-3692

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM

MAY 20 2003

003

C200714

SANFORD CONTRACTORS, INC.

SANFORD, NC
0039 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 82.00 164.00
0040 4108000000-N 904 SIGN ERECTION, TYPE F 1 EA 97.00 97.00
0041 4129000000-N 906 RELOCATE SIGN, TYPE ***** 2 EA 76.50 153.00

(D,E, ORF)

0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 715 35.75
0043 4158000000-N 907 DISPOSE SIGN SYST WOOD 10 EA 715 71.50
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 276 SF 12.00 3312.00
0045 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 20.00 1920.00
0046 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 119 SF 410 487.90
0047 4425000000-N 1125 WARNING FLAG SETS 2 EA 10.00 20.00
0048 4430000000-N 1130 DRUMS 20 EA 45.00 900.00
0049 4435000000-N 1135 CONES 20 EA 15.00 300.00
0050 4445000000-E 1145 BARRICADES (TYPE IlI) 96 LF 12.00 1152.00
0051 4450000000-N 1150 FLAGGER 640 HR 15.00 9600.00
0052 4650000000-N 1251 TEMP RAISED PVMT MRKS 5 EA 5.00 25.00
0053 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,820 LF 0.75 2115.00
0054 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,770 LF 1.00 2770.00
0055 4710000000-E 1205 24"WIDE THERMO 120 MILS 35 LF 5.00 175.00
0056 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,200 LF 0.25 550.00
0057 4835000000-E 1205 PAINT PVT MKG LINES 24" 70 LF 3.00 210.00
0058 4900000000-N 1252 PERM RAISED PVMT MARKERS 19 EA 5.00 95.00
0059 5300000000-E 1505 zfvl\;D CONDIT MAT CL **xxx* 11 TON 31.00 341.00
0060 5306000000-E SP R/E)DDING MATL, CL ***xx*** 11 TON 31.00 341.00
0061 5360000000-E 1510 6" DI WATER PIPE PC 350 4 LF 16.00 64.00
0062 5450000000-E 1510 ?ég\éczx\;ATER PIPE ****** 1975 LF 24.00 4740.00
0063 5480000000-E 1510 DI H20 FITTINGS 250# MIN 505 LB 7.00 3535.00
0064 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 900.00 900.00
0065 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 3900.00 3900.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 1,820 LF 4.00 7280.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 31.00 4650.00
0068 6009000000-E 1610 EROS CONTRL STONE CL B 390 TON 31.00 12090.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 115 TON 31.00 3565.00
0070 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 800.00 1200.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 10.00 500.00
0074 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 350.00 700.00
0075 6030000000-E 1630 SILT EXCAVATION 620 CY 8.00 4960.00
0076 6033000000-E 1631 SYNTHETIC ROVING 500 SY 3.00 1500.00



MAY 20, 2003 12:14 PM
TIP NO

FED AID NO BRSTP-72(2)

B-3692

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM

MAY 20 2003

003

C200714

SANFORD CONTRACTORS, INC.

SANFORD, NC
0077 6036000000-E 1631 MATTING FOR EROS CONTROL 500 SY 3.00 1500.00
0078 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 1.00 40.00
0079 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 4000.00 8000.00
0080 6087000000-E 1660 MOWING 1 ACR 200.00 200.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 13.00 650.00
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00
0083 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 700.00 875.00
0085 6114000000-N SP  SPECIALIZED HAND MOWING 3.5 HR 50.00 175.00
0086 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 400.00 3200.00
0087 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 0.2 ACR 7000.00 1400.00
SPECIALIZED SEEDING UNDER GUARDRAIL & GUIDERAIL
(CENTIP-EDE)
STRUCTURE ITEMS
0088 8042000000-N 402 REMV EXIST STRS ****++* Lump Sum 68600.00
(14+02.00-L-)
0089 8119000000-E 412 UNCLASSIFIED STR EXCAV 717 CY 9.05 6488.85
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 56.2 CY 805.00 45241.00
0091 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 30950.00
(14+02.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 10,036 LB 0.85 8530.60
0093 8364000000-E 450 HP12X53 PILES 840 LF 20.50 17220.00
0094 8384000000-E 450 HP14X73 PILES 880 LF 33.20 29216.00
0095 8406000000-N SP GALVAN STL PILES @ ****** Lump Sum 11385.00
(14+02.00-L-)
0096 8503000000-E 460 CONCRETE BARRIER RAIL 195 LF 66.15 12899.25
0097 8608000000-E 876 PLAIN RIP RAP Il (2-0") 409 TON 38.50 15746.50
0098 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 454 SY 3.00 1362.00
0099 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3740.00
0100 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 146251 LF 81.15 118682.69
CONTRACT TOTAL TOTAL 829562.17
ROADWAY ITEMS SUB-TOTAL 459500.28
STRUCTURE ITEMS SUB-TOTAL 370061.89
BIDDERS IN ORDER CONTRACT TOTAL
R. E. BURNS & SONS CO., INC. 1 659622.56
S. T. WOOTEN CORPORATION 2 699714.48
CAROLINA BRIDGE COMPANY, INC. 3 700933.73



MAY 20, 2003 12:14 PM
TIP NO B-3692

FED AID NO BRSTP-72(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGES OVER RICHLAND SWAMP & APPROACHES ON NC-72.

ROBESON
33232.3.1

8.1463203

0.247 MI

10:00AM

MAY 20 2003

10/ 10

003

C200714

** DELLINGER, INC.

** BOND EXECUTED IMPROPERLY
** ATTORNEY NOT ON POA
DANE CONSTRUCTION, INC.

T. A. LOVING COMPANY
SANFORD CONTRACTORS, INC.

** DENOTES IRREGULAR BID

738431.52

771517.20
791825.32
829562.17



MAY 20, 2003 12:14 PM
U-3110A

TIP NO

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM 1/ 14 004

MAY 20 2003 C200675

KEY CONSTRUCTORS, INC.

CLARKSVILLE, VA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC
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0013
0014
0015
0016
0017
0018

0019
0020
0021
0022
0023
0024
0025
0026
0027

0028

0029

0030
0031
0032
0033
0034
0035
0036

0000100000-N
0001000000-M
0008000000-M
0022000000-M
0029000000-N

0029000000-N

0036000000-M
0080000000-M
0106000000-M
0134000000-M
0141000000-M
0156000000-M
0177000000-M
0192000000-N
0195000000-M
0196000000-M
0318000000-M
0331000000-M

0344000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0708000000-M
0720000000-M
0726000000-M
0806000000-M

0808000000-M

0809000000-M

0995000000-M
1011000000-N
1044000000-M
1066000000-M
1110000000-M
1121000000-M
1176000000-M

800
200
200
225
SP

SP

225
SP

230
240
240
250
250
260
265
270
300
SP

310
310
310
310
310
310
310
310
310

310

310

340
500
501
501
510
520
542

ROADWAY ITEMS

MOBILIZATION

CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR ***+sss
(13+50.659, LT)
REINF BRG APPR **++esss
(13+64.682, RT)
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION

REMOVAL OF EXT ASPHALT PVM'T

BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MAT'L MIN STR

GENERIC DRAINAGE ITEM (M3)
SELECT MATERIAL CLASS VI
450MM SIDE DRAIN PIPE

375MM RCP CULV CLASS il
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS IlI
400MM BCCSP B 1.63
600MM BCCSP B 1.63
800MM BCCSP B 2.01

400MM BCCSP ELB B 1.63
(400MM, 1.63MM)

600MM BCCSP ELB B 1.63
(600MM, 1.63MM)

800MM BCCSP ELB B 2.01
(800MM, 2.01MM)

PIPE REMOVAL

FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

“*\MM SOIL CEMENT BASE
(180MM)

Lump Sum
Lump Sum
1

33,180
Lump Sum

Lump Sum

1,200

HA
M3

M3

200 MTN

22,550
3,905
425
175

65

6.5
1,000
1,000

M3
M3
M
M2
M2
HR
M3
M2

400 MTN

250

13.2
565
234

28.8

314.4

33.6

17.4

25.8

6

2
4

90
Lump Sum
18,250

M3

=TT

m m
> >

m
>

M

M2

225 MTN
250 MTN
1,280 MTN

7,000

M2

150000.00

50000.00

1500.00 1500.00
5.00 165900.00
15053.00

15053.00

6.00 7200.00
11.00 2200.00
6.00 135300.00
4.00 15620.00
10.00 4250.00
3.00 525.00
2.00 130.00
100.00 650.00
12.00 12000.00
2.00 2000.00
13.00 5200.00
50.00 12500.00
60.00 792.00
65.00 36725.00
75.00 17550.00
105.00 3024.00
135.00 42444.00
75.00 2520.00
90.00 1566.00
125.00 3225.00
250.00 1500.00
300.00 600.00
450.00 1800.00
30.00 2700.00
50000.00

2.00 36500.00
210.00 47250.00
11.50 2875.00
11.50 14720.00
212 14840.00

200000.00

90000.00

2000.00 2000.00
4.75 157605.00
10800.00

12000.00

6.00 7200.00
16.00 3200.00
7.28 164164.00
5.00 19525.00
7.00 2975.00
5.00 875.00
5.00 325.00
300.00 1950.00
24.00 24000.00
2.50 2500.00
16.00 6400.00
24.00 6000.00
95.00 1254.00
82.00 46330.00
95.00 22230.00
110.00 3168.00
140.00 44016.00
95.00 3192.00
120.00 2088.00
165.00 4257.00
275.00 1650.00
275.00 550.00
500.00 2000.00
30.00 2700.00
22000.00

2.20 40150.00
231.00 51975.00
14.00 3500.00
14.00 17920.00
2.35 16450.00

152350.00

46350.00

5150.00 5150.00
9.45 313551.00
14175.00

15430.00

10.80 12960.00
20.60 4120.00
9.45 213097.50
9.45 36902.25
10.15 4313.75
6.15 1076.25
6.15 399.75
120.00 780.00
22.70 22700.00
2.10 2100.00
21.10 8440.00
51.50 12875.00
86.00 1135.20
64.40 36386.00
81.10 18977.40
114.00 3283.20
120.20 37790.88
81.40 2735.04
101.00 1757.40
124.00 3199.20
235.00 1410.00
288.00 576.00
510.00 2040.00
39.00 3510.00
25750.00

2.06 37595.00
216.30 48667.50
16.50 4125.00
16.30 20864.00
2.18 15260.00



MAY 20, 2003 12:14 PM ALAMANCE

TIP NO U-3110A 34901.3.3
8.2472004
FED AID NO STP-1311(4) 1.446 KM

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

10:00AM 2/ 14 004

MAY 20 2003 C200675

KEY CONSTRUCTORS, INC.

CLARKSVILLE, VA

ENGLISH CONSTRUCTION CO.,

INC.
LYNCHBURG, VA

THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0037 1187000000-M 542 PC FOR SOIL CEMENT BASE 200 MTN 98.00 19600.00
0038 1198000000-M SP AGGREGATE FOR SOIL CEM B 100 MTN 11.50 1150.00
0039 1209000000-M 543 ASPHALT CURING SEAL 2,200 L 1.25 2750.00
0040 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 11.50 5750.00
0041 1489000000-M 610 ASP CONC BASE CRS B25.0B 5,650 MTN 23.35 131927.50
0042 1498000000-M 610 ASP CONC INTR CRS 119.0B 8,125 MTN 24.75 201093.75
0043 1519000000-M 610 ASP CONC SURF CRS S9.5B 4,975 MTN 25.70 127857.50
0044 1560000000-M 620 ASP FOR PLANT MIX PG64-22 949 MTN 289.25 274498.25
0045 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 75.00 7500.00
0046 1890000000-N SP GENERIC PAVING ITEM (EA) 4 EA 200.00 800.00
CONCRETE BOLLARD
0047 2022000000-M 815 SUBDRAIN EXCAVATION 166 M3 10.00 1660.00
0048 2033000000-M 815 SUBDR FINE AGGREGATE 83 M3 30.00 2490.00
0049 2044000000-M 815 150MM PERF SUBDR PIPE 200 M 15.00 3000.00
0050 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 20 EA 10.00 200.00
0051 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 200.00 400.00
0052 2077000000-M 815 150MM OUTLET PIPE (SD) 4 M 20.00 80.00
0053 2264000000-M 840 PIPE PLUGS 1 M3 800.00 800.00
0054 2286000000-N 840 MASNRY DRAINAGE STRUCT 50 EA 925.00 46250.00
0055 2308000000-M 840 MASONRY DRAINAGE STRS 1.04 M 700.00 728.00
0056 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 EA 250.00 1250.00
0057 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 250.00 500.00
0058 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 3 EA 300.00 900.00
0059 2374000000-N 840 z:FF§AME-GRT-HD 840.03 ** 22 EA 300.00 6600.00
0060 2374000000-N 840 FCISAME-GRT-HD 840.03 ** 12 EA 300.00 3600.00
0061 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 200.00 400.00
0062 2440000000-N 840 CONC APRON FOR CATCH BASIN 6 EA 350.00 2100.00
0063 2451000000-N 840 CONC APRON FOR DROP INLET 5 EA 350.00 1750.00
0064 2542000000-M 846 450MM CONC CURB & GUTTER 2,050 M 24.60 50430.00
0065 2549000000-M 846 750MM CONC CURB & GUTTER 2,790 M 28.70 80073.00
0066 2598000000-M 848 CONC WHEELCHAIR RAMPS 80 M2 34.00 2720.00
0067 2612000000-M 848 150MM CONC DRIVEWAY 12 M2 36.18 434.16
0068 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,100 M2 29.70 32670.00
0069 2830000000-N 858 ADJ MANHOLES 8 EA 500.00 4000.00
0070 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 500.00 2000.00
0071 3030000000-M 862 STL BM GRDRAIL 5715 M 26.57 15184.76
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 25.00 125.00
0073 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 400.00 1600.00

0074 3215000000-N 862 GRANCHORTYPEIlI 8 EA 750.00 6000.00

108.00
14.00
1.50
14.00
25.00
26.50
27.50
307.00
150.00
200.00

20.00
50.00
25.00
10.00
250.00
20.00
2000.00
1300.00
1800.00
350.00
310.00
370.00

370.00

370.00

300.00
500.00
500.00
29.00
33.00
28.00
43.00
36.00
1000.00
500.00
28.00
27.00
420.00
800.00

21600.00
1400.00
3300.00
7000.00

141250.00
215312.50
136812.50
291343.00
15000.00
800.00

3320.00
4150.00
5000.00
200.00
500.00
80.00
2000.00
65000.00
1872.00
1750.00
620.00
1110.00

8140.00

4440.00

600.00
3000.00
2500.00

59450.00
92070.00
2240.00
516.00
39600.00
8000.00
2000.00
16002.00

135.00
1680.00
6400.00

101.00
16.50
1.30
25.75
23.35
24.75
25.70
289.25
100.00
309.00

11.40
41.20
18.55
1.00
206.00
18.55
1000.00
1320.00
1500.00
400.00
395.00
420.00

420.00

420.00

275.00
665.00
665.00
26.85
29.35
71.65
37.00
39.20
285.30
206.00
27.40
26.00
412.00
772.50

20200.00
1650.00
2860.00

12875.00

131927.50
201093.75
127857.50
274498.25

10000.00

1236.00

1892.40
3419.60
3710.00
20.00
412.00
74.20
1000.00
66000.00
1560.00
2000.00
790.00
1260.00

9240.00

5040.00

550.00
3990.00
3325.00

55042.50
81886.50
5732.00
444.00
43120.00
2282.40
824.00
15659.10

130.00
1648.00
6180.00



MAY 20, 2003 12:14 PM

TIP NO U-3110A

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM 3/ 14 004

MAY 20 2003 C200675

KEY CONSTRUCTORS, INC.

CLARKSVILLE, VA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0075
0076
0077
0078
0079
0080

0081

0082

0083
0084
0085
0086
0087

0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112

3270000000-N
3285000000-N
3628000000-M
3649000000-M
3656000000-M
3677000000-M

3684000000-M

3684000000-M

4072000000-M
4096000000-N
4102000000-N
4108000000-N
4129000000-N

4155000000-N
4192000000-N
4400000000-M
4405000000-M
4410000000-M
4415000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4480000000-N
4510000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4697000000-M
4710000000-M
4721000000-M
4725000000-M
4770000000-M
4810000000-M
4820000000-M
4835000000-M

SP GR ANCHOR TYPE 350

SP GR ANCHOR TYPE M-350

876 PLNRIP RAP CL |

876 PLNRIP RAP, CLASS B

876 FILTER FABRIC FOR DRAINGE

SP GENERIC EROSION CONTROL ITEM (M2)

TURF REINFORCEMENT MAT

SP GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS

SP GENERIC EROSION CONTROL ITEM (MTN)

FOOTER STONES
903 SUPPORT, 4.5KG STEEL U-CHNL

904 SIGN ERECTION, TYPE D
904 SIGN ERECTION, TYPE E
904 SIGN ERECTION, TYPE F
006 RELOCATE SIGN, TYPE *****

D
907 (DI)SPOSE SIGN SYST U-CHAN
907 DISPOSE SUPPORT, U-CHAN
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARRICAD
1115 FLASHING ARROW PNL TYPE C
1130 DRUMS
1135 CONES
1145 BARRICADES (TYPE IlI)
1150 FLAGGER
1155 WARNING LIGHTS (TYPE B)
1165 TRUCK MTD IMP ATTN 60 MPH
SP POLICE
1251 TEMP RAISED PVMT MRKS
1205 100MM THERMO MKG, 2.3MMTK
1205 100MM THERMO MKG, 3.1MMTK
1205 200MM THERMO MKG 2.3MM TK
1205 200MM THERMO MKG 3.1MM TK
1205 600MM THERMO MKG 3.1MM TK
1205 THERMO PVT MKG CHARACTER 3.1
1205 THERMO PVT MKG SYMB 2.3MM
1205 COLD APP PLAS LINES 100MM
1205 PAINT PVT MKG LINES 100MM
1205 PAINT PVT MKG LINES 200MM
1205 PAINT PVT MKG LINES 600MM

4
4

EA
EA

115 MTN
94 MTN

1,939
1,225

M2
M2

52 MTN

52 MTN

214
1
44
2

1

8

1
15
19
6

2
82
35
20
960

160
128
6,232
2,755
95
160
120

76

270
17,974
510
240

M
EA
EA
EA
EA

EA
EA
M2
M2
M2
EA
EA
EA
M

1425.00
1200.00
32.00
32.00
2.00
20.00

100.00

100.00

10.00
80.00
60.00
90.00
100.00

10.00
10.00
70.00
42.00
45.00
2000.00
45.00
15.00
35.00
15.00
75.00
10000.00
50.00
6.25
1.40
1.65
3.75
4.75
17.00
52.00
100.00
8.50
0.60
1.60
6.75

5700.00
4800.00
3680.00
3008.00
3878.00
24500.00

5200.00

5200.00

2140.00
80.00
2640.00
180.00
100.00

80.00
10.00
1050.00
798.00
270.00
4000.00
3690.00
525.00
700.00
14400.00
300.00
10000.00
8000.00
800.00
8724.80
4545.75
356.25
760.00
2040.00
416.00
7600.00
2295.00
10784.40
816.00
1620.00

1500.00 6000.00
1300.00 5200.00
31.00 3565.00
31.00 2914.00
3.00 5817.00
18.00 22050.00
100.00 5200.00
100.00 5200.00
15.00 3210.00
115.00 115.00
55.00 2420.00
85.00 170.00
115.00 115.00
6.00 48.00
6.00 6.00
110.00 1650.00
200.00 3800.00
200.00 1200.00
7500.00 15000.00
100.00 8200.00
75.00 2625.00
50.00 1000.00
15.00 14400.00
300.00 1200.00
15000.00 15000.00
100.00 16000.00
4.20 537.60
1.50 9348.00
1.90 5234.50
3.15 299.25
3.50 560.00
15.00 1800.00
55.00 440.00
80.00 6080.00
4.50 1215.00
0.65 11683.10
1.30 663.00
8.65 2076.00

1468.00 5872.00
1236.00 4944.00
34.60 3979.00
34.60 3252.40
2.20 4265.80
7.75 9493.75
134.00 6968.00
134.00 6968.00
10.00 2140.00
80.00 80.00
60.50 2662.00
92.00 184.00
102.00 102.00
11.00 88.00
10.00 10.00
69.40 1041.00
40.50 769.50
44.00 264.00
2250.00 4500.00
55.70 4567.40
38.50 1347.50
31.00 620.00
13.60 13056.00
100.00 400.00
2812.00 2812.00
41.00 6560.00
4.15 531.20
1.44 8974.08
1.85 5096.75
3.10 294.50
3.40 544.00
13.90 1668.00
51.50 412.00
77.25 5871.00
4.40 1188.00
0.62 11143.88
1.24 632.40
8.45 2028.00



MAY 20, 2003 12:14 PM
U-3110A

TIP NO

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM 4/ 14 004

MAY 20 2003 C200675

KEY CONSTRUCTORS, INC.

CLARKSVILLE, VA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0113
0114
0115
0116
0117
0118
0119
0120

0121

0122
0123
0124
0125
0126

0127
0128
0129

0130

0131
0132
0133

0134
0135
0136

0137

0138

0139

0140
0141

0142

0143

0144

4840000000-N
4845000000-N
4850000000-M
4900000000-N
4915000000-M
4955000000-N
5255000000-N
5300000000-M

5306000000-M

5360000000-M
5378000000-M
5402000000-M
5480000000-M
5492000000-M

5516000000-M
5540000000-M
5558000000-M

5582000000-M

5648000000-N
5672000000-N
5690000000-M

5702000000-M
5768000000-N
5774000000-M

5780000000-M

5798000000-M

5804000000-M

5822000000-N
5858000000-M

5882000000-N

5888000000-M

5888000000-M

1205 PAINT PVT MKG CHARACTER

1205 PAINT PVT MKG SYMBOL

1205 REMVL OF 100MM LINES

1252 PERM RAISED PVMT MARKERS

1264 2.1M U-CHANNEL POSTS

1264 OBJECT MARKERS (END OF RD

1413 PORTABLE LIGHTING

1505 FND CONDIT MAT'L **xssss
(V)

SP  BEDDN MAT'L CL **xxxssss
(V)

1510 150MM DI H20 PIPE 2.41MPA

1510 300MM DI H20 PIPE 2.41MPA

1510 DI RES JT H20 PIPE FITNGS

1510 DI H20 FITTINGS 1.72MPA

SP  20MM PE H20 TUBE SDR9 ***
(1.38MPA WP)

1510 25MM CORPORATION STOP

1510 150MM GATE V & V BX

1510 300MM GATE V & V BX
(1.38MPA WP)

1510 ** X **MM TAPPING SADDL
(200MM X 25MM)

1510 RELOCATE EXIST WAT METER

1510 RELOCATE EXIST FIRE HYD

1520 **MM PVC SS PIPE SDR 35
(400MM)

1520 300MM PVC SS PIPE SDR 35

1520 SANITARY SEWER CLEAN-OUT

1525 STD ***MM DIA PC MH 0-1.8M
(1200MM)

1525 STD PC MH WALL ****MM 1.8+
(1200MM)

1530 FL OR REMV *** P|PE *****
(375MM, PVC)

1530 FL OR REMV 300 PIPE ***
(PVC)

1530 BREAK DOWN & REBUILD MH

SP  300MM STL NCAS PIPE**BJ
(4.77TMM)

SP  GENERIC UTILITY ITEM (EA)

WATER TIGHT MANHOLE RING & COVER

SP GENERIC UTILITY ITEM (M)

100MM PVC SEWER PIPE, SCH 40

SP GENERIC UTILITY ITEM (M)
200MM DI RJ WATER PIPE,

2.41MPA WP

16

136

400

116

3

3

Lump Sum

EA
EA
M
EA
EA
EA

49.3 MTN

49.3 MTN

67.6
121
1,636
367
30.3

2
2
1

2

7
2
133.6

94.6

6.5
112.8

60.8

24

31.2

30

M
M
KG
KG
M

EA
EA
EA

EA

EA
EA
M

M
EA
EA

EA

EA

M

M

32.00
52.00
2.25
5.00
20.00
75.00

30.00

30.00

65.82
105.00
10.02
8.70
40.00

150.00
650.00
1450.00

185.00

650.00
1650.00
269.02

205.30
250.00
1500.00

650.00

35.00

30.00

1000.00
342.00

175.00

82.02

105.20

512.00
7072.00
900.00
580.00
60.00
225.00
2000.00
1479.00

1479.00

4449.43
1270.50
16392.72
3192.90
1212.00

300.00
1300.00
1450.00

370.00

4550.00
3300.00
35941.07

19421.38
500.00
9000.00

4225.00

3948.00

1824.00

2000.00
8208.00

700.00

2559.02

3156.00

37.00 592.00
37.00 5032.00
3.50 1400.00
4.20 487.20
30.00 90.00
45.00 135.00
1000.00

34.00 1676.20
34.00 1676.20
75.00 5070.00
120.00 1452.00
11.50 18814.00
10.00 3670.00
46.00 1393.80
170.00 340.00
745.00 1490.00
1650.00 1650.00
210.00 420.00
740.00 5180.00
1900.00 3800.00
307.00 41015.20
235.00 22231.00
285.00 570.00
1710.00 10260.00
740.00 4810.00
40.00 4512.00
34.25 2082.40
1140.00 2280.00
390.00 9360.00
200.00 800.00
94.00 2932.80
120.00 3600.00

36.05 576.80
36.05 4902.80
3.40 1360.00
4.12 477.92
16.00 48.00
72.00 216.00
10300.00

30.00 1479.00
30.00 1479.00
120.00 8112.00
186.00 2250.60
7.25 11861.00
8.10 2972.70
56.00 1696.80
144.00 288.00
689.00 1378.00
1394.00 1394.00
193.00 386.00
430.00 3010.00
1475.00 2950.00
137.00 18303.20
123.00 11635.80
1555.00 3110.00
2088.00 12528.00
701.00 4556.50
40.00 4512.00
49.00 2979.20
905.00 1810.00
431.00 10344.00
303.00 1212.00
100.00 3120.00
302.00 9060.00



MAY 20, 2003 12:14 PM
U-3110A

TIP NO

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM 5/ 14 004

MAY 20 2003 C200675

KEY CONSTRUCTORS, INC.

CLARKSVILLE, VA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0145

0146

0147

0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173

0174

0175

0176

0177
0178
0179
0180

5888000000-M

5888000000-M

5894000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6126000000-M
6141000000-M

6141000000-M

6147000000-M

6147000000-M

7048000000-M
7060000000-M
7120000000-M
7144000000-M

SP

SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
SP

1660
1660
1661
1661
1662
1665
SP

SP

1675
SP

SP

SP

SP

SP

SP

1705
1705
1705
1705

GENERIC UTILITY ITEM (M)

25MM PE WATER TUBING SDR 9, 1.38MPA WP

GENERIC UTILITY ITEM (M)

300MM DI RJ WATER PIPE, 2.41MPA WP

GENERIC UTILITY ITEM (M3)
CONCRETE THRUST COLLAR
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
STREAMBANK REFORESTATION

GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT

GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING

GENERIC EROSION CONTROL ITEM (M)
COIR FIBER ROLLS

GENERIC EROSION CONTROL ITEM (M)
TREE PROTECTION FENCE

300MM PEDEST SIGNL HD 2 SEC

SIGNAL CABLE
VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)

19.2

30

3

550

M

M

M3

M

250 MTN
1,350 MTN
1,250 MTN

18.5
725

HA
KG

6 MTN

100
10
3,400
1,400
2,300
360
20
17.5
10.5
225

M
EA
M3
M2
M2

M
EA
HA
HA
KG

0.75 MTN

500

KG

29 MTN

40
5
12
125
0.8
400

400
219

200

1,850
16

M
HR
EA
M3
HA
M2

M2

M

M

EA
M
EA
EA

45.02 864.38
136.25 4087.50
250.00 750.00

6.00 3300.00

32.00 8000.00

32.00 43200.00

15.00 18750.00
741.00 13708.50

2.21 1602.25
650.00 3900.00
35.00 3500.00
30.00 300.00
3.00 10200.00
1.62 2268.00
1.62 3726.00

12.00 4320.00
150.00 3000.00

2310.00 40425.00

79.00 829.50

12.13 2729.25
830.00 622.50

2.98 1490.00
309.00 8961.00
100.00 4000.00

38.00 190.00

1.00 12.00

50.00 6250.00

8150.00 6520.00

7.18 2872.00

6.58 2632.00

26.60 5825.40

10.00 2000.00

1200.00 9600.00

5.00 9250.00

800.00 12800.00
1350.00 10800.00

52.00 998.40
155.00 4650.00
285.00 855.00
10.00 5500.00
29.00 7250.00
29.00 39150.00
26.00 32500.00
825.00 15262.50
5.00 3625.00
400.00 2400.00
30.00 3000.00
300.00 3000.00
8.00 27200.00
1.50 2100.00
2.20 5060.00
15.00 5400.00
500.00 10000.00
2700.00 47250.00
75.00 787.50
10.00 2250.00
850.00 637.50
4.20 2100.00
250.00 7250.00
150.00 6000.00
125.00 625.00
25.00 300.00
50.00 6250.00
3150.00 2520.00
5.50 2200.00
2.75 1100.00
5.50 1204.50
15.00 3000.00
700.00 5600.00
3.15 5827.50
775.00 12400.00
1275.00 10200.00

105.00 2016.00
314.00 9420.00
908.00 2724.00
6.40 3520.00
36.35 9087.50
34.00 45900.00
31.80 39750.00
763.25 14120.13
2.30 1667.50
669.50 4017.00
33.80 3380.00
185.40 1854.00
10.75 36550.00
1.67 2338.00
1.67 3841.00
6.10 2196.00
515.00 10300.00
2379.00 41632.50
81.40 854.70
12.50 2812.50
855.00 641.25
3.10 1550.00
318.30 9230.70
103.00 4120.00
40.00 200.00
1.00 12.00
51.50 6437.50
5794.00 4635.20
4.00 1600.00
6.20 2480.00
4.00 876.00
5.25 1050.00
678.00 5424.00
3.10 5735.00
758.00 12128.00
1244.30 9954.40



MAY 20, 2003 12:14 PM
U-3110A

TIP NO

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM 6/ 14 004

MAY 20 2003 C200675

KEY CONSTRUCTORS, INC.

CLARKSVILLE, VA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0181
0182
0183
0184
0185
0186

0187
0188
0189
0190
0191
0192
0193
0194
0195
0196

0197
0198
0199
0200
0201
0202
0203
0204
0205
0206
0207
0208

0209

0210
0211
0212

0213

7252000000-M
7264000000-M
7279000000-M
7288000000-M
7300000000-M
7302000000-M

7324000000-N
7336000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7432000000-M
7444000000-M
7456000000-M
7516000000-M

7552000000-N
7564000000-N
7566000000-N
7588000000-N
7612000000-N
7624000000-N
7631000000-N
7636000000-N
7684000000-N
7688000000-N
7756000000-N
7780000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M

8105500000-M

1710 MESSENGER CABLE (6.35MM)

1710 MESSENGER CABLE (9.52MM)

1715 TRACER WIRE

1715 TRENCHING (PAVED)

1715 TRENCHING (UNPAVED)

SP DIRDRILL POLY COND 31.75 ** COND
2

1716 SLJ)NCTION BOX (STANDARD SIZE)

1716 JUNCTION BOX (OVER-SIZED)

1720 WOOD POLE

1721 GUY ASSEMBLY

1722 25MM RISER W/ WEATHERHEAD

1722 50MM RISER W/ WEATHERHEAD

1722 50MM RISER W/ TUBING

1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

1730 COMMUNICATIONS CABLE (** FIBER)
12

1731 fNT)ERCONNECT CENTER

1732 FIBER-OPTIC TRANSCEIVER

1733 DELINEATOR MARKER

1741 SGNL MAST ARM WITH METAL POLE

1742 METAL SIGNAL POLE FOUNDATION

1743 SIGNAL PEDESTAL WITH FOUND

1744 MAST ARM W/ MTL POLE DES

1745 SIGN FOR SIGNALS

1750 SIGNAL CABINET FOUNDATION

SP CABINET BASE ADAPTER

1751 CONTLR WITH CBNT, 2070L BASE MTD

1751 DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

414 CULV EXCAV @ **+++swess
(19+30.100 -L-)
414 FND COND MATL BOX CULV

420 CL A CONC, CULVERT
425 REINF STL CULV

STRUCTURE ITEMS

SP  ***MM DRILLD PIER IN SOIL
(1220MM)

190
170
1,115
24
2,030
360

N W= 00 O N

973
3,000
1,485

A A A NN = 000N 2

N
N

Lump Sum

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

206 MTN

265.4

M3

25,692 KG

26.5

M

5.00 950.00
5.50 935.00
0.20 223.00
75.00 1800.00
17.50 35525.00
80.00 28800.00
350.00 7700.00
450.00 5400.00
575.00 3450.00
250.00 2000.00
225.00 225.00
300.00 900.00
330.00 660.00
20.00 19460.00
275 8250.00
6.50 9652.50
3000.00 3000.00
1750.00 1750.00
150.00 1800.00
5750.00 46000.00
2200.00 17600.00
1400.00 1400.00
800.00 1600.00
400.00 800.00
1400.00 1400.00
400.00 400.00
15000.00 15000.00
120.00 2640.00
25000.00

35.00 7210.00
450.00 119430.00
1.10 28151.20
705.00 18682.50

1.00 190.00
3.25 552.50
1.15 1282.25
42.00 1008.00
10.50 21315.00
51.50 18540.00
160.00 3520.00
400.00 4800.00
630.00 3780.00
230.00 1840.00
630.00 630.00
375.00 1125.00
375.00 750.00
18.00 17514.00
1.50 4500.00
4.00 5940.00
1500.00 1500.00
1975.00 1975.00
65.00 780.00
5775.00 46200.00
2835.00 22680.00
1130.00 1130.00
630.00 1260.00
230.00 460.00
420.00 420.00
325.00 325.00
11550.00 11550.00
115.00 2530.00
18000.00

37.00 7622.00
320.00 84928.00
1.20 30710.40
2800.00 74200.00

1.00 190.00
3.10 527.00
1.10 1226.50
40.60 974.40
10.15 20604.50
50.50 18180.00
154.50 3399.00
386.25 4635.00
618.00 3708.00
221.50 1772.00
618.00 618.00
360.50 1081.50
360.50 721.00
16.90 16443.70
1.45 4350.00
3.95 5865.75
1442.00 1442.00
1940.00 1940.00
64.00 768.00
5665.00 45320.00
2781.00 22248.00
1110.00 1110.00
618.00 1236.00
221.50 443.00
412.00 412.00
320.00 320.00
11330.00 11330.00
110.20 2424.40
16480.00

34.00 7004.00
296.64 78728.26
1.10 28151.20
2180.00 57770.00



MAY 20, 2003 12:14 PM
U-3110A

TIP NO

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM 7/ 14 004

MAY 20 2003 C200675

KEY CONSTRUCTORS, INC.

CLARKSVILLE, VA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0214

0215

0216
0217
0218
0219
0220
0221

0222

0223
0224
0225
0226
0227
0228
0229
0230

0231
0232
0233
0234
0235

8105600000-M

8111000000-M

8115000000-N
8116000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8217000000-M
8238000000-M
8262000000-M
8364000000-M
8475000000-M
8482000000-M
8503000000-M
8517000000-M

8608000000-M
8622000000-M
8657000000-N
8692000000-N
8727000000-N

SP

SP

SP
SP
420
420
420
422

422

425
425
430
450
460
460
460
460

876
876
430
SP
SP

*+x\|M DRILLD PIER NO SOIL
(1220MM)

PERM STL CASING FOR *** PIER
(1220MM)

CROSSHOLE SONIC LOGGING

CSL TUBES

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB ****+er
(13+56.000 -L- LT. LN.)
BRG APPR SLAB **++ssesr
(13+56.000 -L- RT. LN.)
REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
1143MM PRESTR CONC GIRDER
HP310X79 STL PILE

TWO BAR METAL RAIL

THREE BAR METAL RAIL

CONC BARRIER RAIL

wexxsrex\M CONC PARAPET
(355MM X 910MM)
PLAIN RIP RAP Il 600MM TK

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

ELEC CONDUIT SYS *#*#xx+xx
(13+56.000 -L- LT. LN.)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

275
31.7

2

236.4

920

592

173.3
Lump Sum

Lump Sum

18,356

2,318
344.67

204.5
36.191
36.864
78.315
38.769

M

M

EA
M2

M2
M3

=L

M

610 MTN

610
Lump Sum
Lump Sum
Lump Sum

M2

SUB-TOTAL

3704.00 101860.00
525.00 16642.50
4000.00 8000.00
20.00 4728.00
224.00 206080.00
5.37 3179.04
645.00 111778.50
27025.00

31000.00

1.28 23495.68
1.72 3986.96
356.30 122805.92
87.00 17791.50
250.00 9047.75
300.00 11059.20
140.00 10964.10
313.55 12156.02
31.00 18910.00
275 1677.50
5295.00

9816.00

20000.00

TOTAL 3654226.29
SUB-TOTAL 2678453.92
SUB-TOTAL 179791.20

795981.17

2800.00 77000.00
520.00 16484.00
3000.00 6000.00
10.00 2364.00
215.00 197800.00

5.00 2960.00

600.00 103980.00
21100.00

27100.00

1.20 22027.20

2.00 4636.00

500.00 172335.00
70.00 14315.00
220.00 7962.02
375.00 13824.00
165.00 12921.98
200.00 7753.80
30.00 18300.00

3.00 1830.00
4000.00

12000.00

20000.00

TOTAL 3950708.30
SUB-TOTAL 2968554.90
SUB-TOTAL 141260.40
SUB-TOTAL 840893.00

5476.00 150590.00
506.00 16040.20
2575.00 5150.00
60.60 14325.84
184.00 169280.00

6.00 3552.00

637.00 110392.10
21154.00

27400.00

1.00 18356.00

2.00 4636.00

435.95 150258.89
118.45 24223.03
302.35 10942.35
482.70 17794.25
147.60 11559.29
260.00 10079.94
31.00 18910.00

1.65 1006.50
3110.00

8980.00

21340.00

TOTAL 3983459.98
SUB-TOTAL 2976246.13
SUB-TOTAL 130363.46
SUB-TOTAL 876850.39



MAY 20, 2003 12:14 PM ALAMANCE

TIP NO U-3110A 34901.3.3
8.2472004
FED AID NO STP-1311(4) 1.446 KM

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

10:00AM

MAY 20 2003

004

C200675

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 257000.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 1 HA 10000.00 10000.00
0004 0022000000-M 225 UNCLASSIFIED EXCAVATION 33,180 M3 6.00 199080.00
0005 0029000000-N SP  REINF BRG APPR **exeerx Lump Sum 22500.00
(13+50.659, LT)
0006 0029000000-N SP  REINF BRG APPR ™ Lump Sum 25500.00
(13+64.682, RT)
0007 0036000000-M 225 UNDERCUT EXCAVATION 1,200 M3 10.00 12000.00
0008 0080000000-M SP CLASS IV SUBGRD STABILIZATION 200 MTN 25.00 5000.00
0009 0106000000-M 230 BORROW EXCAVATION 22,550 M3 6.25 140937.50
0010 0134000000-M 240 DRAINAGE DITCH EXCAVATION 3,905 M3 8.00 31240.00
0011 0141000000-M 240 BERM DITCH CONSTRUCTION 425 M 7.00 2975.00
0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 175 M2 8.00 1400.00
0013 0177000000-M 250 BREAKING OF EXT ASPH PVMT 65 M2 8.00 520.00
0014 0192000000-N 260 PROOF ROLLING 6.5 HR 150.00 975.00
0015 0195000000-M 265 SELECT GRANULAR MATERIAL 1,000 M3 8.00 8000.00
0016 0196000000-M 270 SOIL STABILIZATION FABRIC 1,000 M2 1.50 1500.00
0017 0318000000-M 300 FND CONDIT MAT'L MIN STR 400 MTN 22.00 8800.00
0018 0331000000-M SP GENERIC DRAINAGE ITEM (M3) 250 M3 30.00 7500.00
SELECT MATERIAL CLASS VII
0019 0344000000-M 310 450MM SIDE DRAIN PIPE 132 M 60.00 792.00
0020 0366000000-M 310 375MM RCP CULV CLASS Il 565 M 60.00 33900.00
0021 0372000000-M 310 450MM RCP CULV CLASS llI 234 M 70.00 16380.00
0022 0378000000-M 310 600MM RCP CULV CLASS IlI 288 M 112.00 3225.60
0023 0384000000-M 310 750MM RCP CULV CLASS llI 3144 M 151.00 47474.40
0024 0708000000-M 310 400MM BCCSP B 1.63 336 M 62.00 2083.20
0025 0720000000-M 310 600MM BCCSP B 1.63 174 M 86.00 1496.40
0026 0726000000-M 310 800MM BCCSP B 2.01 258 M 133.00 3431.40
0027 0806000000-M 310 400MM BCCSP ELB B 1.63 6 EA 176.00 1056.00
(400MM, 1.63MM)
0028 0808000000-M 310 600MM BCCSP ELB B 1.63 2 EA 252.00 504.00
(600MM, 1.63MM)
0029 0809000000-M 310 800MM BCCSP ELB B 2.01 4 EA 412.00 1648.00
(800MM, 2.01MM)
0030 0995000000-M 340 PIPE REMOVAL 90 M 35.00 3150.00
0031 1011000000-N 500 FINE GRADING Lump Sum 150000.00
0032 1044000000-M 501 LIME TRTD SOIL (SLURRY) 18,250 M2 2.00 36500.00
0033 1066000000-M 501 LIME FOR LIME TRTD SOIL 225 MTN 210.00 47250.00
0034 1110000000-M 510 STABILIZER AGGREGATE 250 MTN 20.00 5000.00
0035 1121000000-M 520 AGGREGATE BASE COURSE 1,280 MTN 15.25 19520.00
0036 1176000000-M 542 ***MM SOIL CEMENT BASE 7,000 M2 212 14840.00

(180MM)

200000.00

222800.00

4625.00 4625.00
5.00 165900.00
15000.00

15000.00

6.00 7200.00
12.50 2500.00
4.65 104857.50
8.00 31240.00
3.50 1487.50
1.25 218.75
0.85 55.25
450.00 2925.00
25.00 25000.00
2.65 2650.00
16.00 6400.00
60.00 15000.00
71.00 937.20
60.00 33900.00
95.00 22230.00
125.00 3600.00
155.00 48732.00
65.00 2184.00
80.00 1392.00
125.00 3225.00
225.00 1350.00
255.00 510.00
375.00 1500.00
50.00 4500.00
65000.00

2.00 36500.00
210.00 47250.00
12.50 3125.00
20.00 25600.00
212 14840.00



MAY 20, 2003 12:14 PM ALAMANCE

TIP NO U-3110A 34901.3.3
8.2472004
FED AID NO STP-1311(4) 1.446 KM

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

10:00AM

MAY 20 2003

004

C200675

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0037 1187000000-M 542 PC FOR SOIL CEMENT BASE 200 MTN 98.00 19600.00
0038 1198000000-M SP AGGREGATE FOR SOIL CEM B 100 MTN 20.00 2000.00
0039 1209000000-M 543 ASPHALT CURING SEAL 2,200 L 1.25 2750.00
0040 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 24.00 12000.00
0041 1489000000-M 610 ASP CONC BASE CRS B25.0B 5,650 MTN 23.35 131927.50
0042 1498000000-M 610 ASP CONC INTR CRS 119.0B 8,125 MTN 24.75 201093.75
0043 1519000000-M 610 ASP CONC SURF CRS S9.5B 4,975 MTN 25.70 127857.50
0044 1560000000-M 620 ASP FOR PLANT MIX PG64-22 949 MTN 289.25 274498.25
0045 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 100.00 10000.00
0046 1890000000-N SP GENERIC PAVING ITEM (EA) 4 EA 100.00 400.00
CONCRETE BOLLARD
0047 2022000000-M 815 SUBDRAIN EXCAVATION 166 M3 11.00 1826.00
0048 2033000000-M 815 SUBDR FINE AGGREGATE 83 M3 40.00 3320.00
0049 2044000000-M 815 150MM PERF SUBDR PIPE 200 M 18.00 3600.00
0050 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 20 EA 0.50 10.00
0051 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 200.00 400.00
0052 2077000000-M 815 150MM OUTLET PIPE (SD) 4 M 18.00 72.00
0053 2264000000-M 840 PIPE PLUGS 1 M3 600.00 600.00
0054 2286000000-N 840 MASNRY DRAINAGE STRUCT 50 EA 900.00 45000.00
0055 2308000000-M 840 MASONRY DRAINAGE STRS 1.04 M 600.00 624.00
0056 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 EA 230.00 1150.00
0057 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 200.00 400.00
0058 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 3 EA 275.00 825.00
0059 2374000000-N 840 ::FF§AME-GRT-HD 840.03 ** 22 EA 275.00 6050.00
0060 2374000000-N 840 FCISAME-GRT-HD 840.03 ** 12 EA 275.00 3300.00
0061 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 200.00 400.00
0062 2440000000-N 840 CONC APRON FOR CATCH BASIN 6 EA 145.00 870.00
0063 2451000000-N 840 CONC APRON FOR DROP INLET 5 EA 145.00 725.00
0064 2542000000-M 846 450MM CONC CURB & GUTTER 2,050 M 26.50 54325.00
0065 2549000000-M 846 750MM CONC CURB & GUTTER 2,790 M 30.00 83700.00
0066 2598000000-M 848 CONC WHEELCHAIR RAMPS 80 M2 33.00 2640.00
0067 2612000000-M 848 150MM CONC DRIVEWAY 12 M2 45.00 540.00
0068 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,100 M2 30.00 33000.00
0069 2830000000-N 858 ADJ MANHOLES 8 EA 285.00 2280.00
0070 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 150.00 600.00
0071 3030000000-M 862 STL BM GRDRAIL 5715 M 26.57 15184.76
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 25.00 125.00
0073 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 400.00 1600.00

0074 3215000000-N 862 GRANCHORTYPEIlI 8 EA 750.00 6000.00

98.00
10.75
1.25
20.00
39.90
35.95
38.75
258.05
75.00
267.93

7.00
50.00
11.00
18.00

130.00
17.00
1115.00
1000.00
525.00
325.00
300.00
300.00

300.00

300.00

250.00
150.00
125.00
26.24
29.52
24.80
39.00
32.60
250.00
150.00
29.55
20.00
300.00
1100.00

19600.00
1075.00
2750.00

10000.00

225435.00
292093.75
192781.25
244889.45
7500.00
1071.72

1162.00
4150.00
2200.00
360.00
260.00
68.00
1115.00
50000.00
546.00
1625.00
600.00
900.00

6600.00

3600.00

500.00
900.00
625.00
53792.00
82360.80
1984.00
468.00
35860.00
2000.00
600.00
16887.83
100.00
1200.00
8800.00



MAY 20, 2003 12:14 PM ALAMANCE

TIP NO U-3110A 34901.3.3
8.2472004
FED AID NO STP-1311(4) 1.446 KM

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

10:00AM

MAY 20 2003

004

C200675

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0075 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1425.00 5700.00
0076 3285000000-N SP GR ANCHOR TYPE M-350 4 EA 1200.00 4800.00
0077 3628000000-M 876 PLNRIP RAP CL | 115 MTN 40.00 4600.00
0078 3649000000-M 876 PLN RIP RAP, CLASS B 94 MTN 38.00 3572.00
0079 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,939 M2 1.20 2326.80
0080 3677000000-M SP GENERIC EROSION CONTROL ITEM (M2) 1,225 M2 9.00 11025.00
TURF REINFORCEMENT MAT
0081 3684000000-M SP GENERIC EROSION CONTROL ITEM (MTN) 52 MTN 125.00 6500.00
BOULDERS
0082 3684000000-M SP GENERIC EROSION CONTROL ITEM (MTN) 52 MTN 125.00 6500.00
FOOTER STONES
0083 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 214 M 12.00 2568.00
0084 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 92.00 92.00
0085 4102000000-N 904 SIGN ERECTION, TYPE E 44 EA 50.00 2200.00
0086 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 95.00 190.00
0087 4129000000-N 906 E)E)LOCATE SIGN, TYPE ***** 1 EA 130.00 130.00
0088 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 8.00 64.00
0089 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 10.00 10.00
0090 4400000000-M 1110 WORK ZONE SIGNS (STAT) 15 M2 85.00 1275.00
0091 4405000000-M 1110 WORK ZONE SIGNS (PORT) 19 M2 75.00 1425.00
0092 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 6 M2 75.00 450.00
0093 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00
0094 4430000000-N 1130 DRUMS 82 EA 55.00 4510.00
0095 4435000000-N 1135 CONES 35 EA 31.00 1085.00
0096 4445000000-M 1145 BARRICADES (TYPE IlI) 20 M 37.00 740.00
0097 4450000000-N 1150 FLAGGER 960 HR 15.00 14400.00
0098 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 325.00 1300.00
0099 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 12000.00 12000.00
0100 4510000000-N SP POLICE 160 HR 40.00 6400.00
0101 4650000000-N 1251 TEMP RAISED PVMT MRKS 128 EA 4.00 512.00
0102 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 6,232 M 1.40 8724.80
0103 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 2,755 M 1.80 4959.00
0104 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 95 M 3.00 285.00
0105 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 160 M 3.30 528.00
0106 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 120 M 13.50 1620.00
0107 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 8 EA 50.00 400.00
0108 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 76 EA 75.00 5700.00
0109 4770000000-M 1205 COLD APP PLAS LINES 100MM 270 M 4.25 1147.50
0110 4810000000-M 1205 PAINT PVT MKG LINES 100MM 17,974 M 0.60 10784.40
0111 4820000000-M 1205 PAINT PVT MKG LINES 200MM 510 M 1.20 612.00
0112 4835000000-M 1205 PAINT PVT MKG LINES 600MM 240 M 8.20 1968.00

1600.00
1400.00
26.00
28.00
2.00
2.50

50.00

50.00

9.95
95.00
80.00
95.00
60.00

7.00
7.00
75.00
45.00
45.00
5000.00
36.00
9.25
30.00
16.52
70.00
15000.00
30.00
5.00
1.27
1.40
2.50
3.00
15.10
75.00
125.00
4.75
0.51
0.78
4.00

6400.00
5600.00
2990.00
2632.00
3878.00
3062.50

2600.00

2600.00

2129.30
95.00
3520.00
190.00
60.00

56.00
7.00
1125.00
855.00
270.00
10000.00
2952.00
323.75
600.00
15859.20
280.00
15000.00
4800.00
640.00
7914.64
3857.00
237.50
480.00
1812.00
600.00
9500.00
1282.50
9166.74
397.80
960.00



MAY 20, 2003 12:14 PM

TIP NO U-3110A

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM

MAY 20 2003

004

C200675

TRIANGLE GRADING & PAVING,

INC.
BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0113
0114
0115
0116
0117
0118
0119
0120

0121

0122
0123
0124
0125
0126

0127
0128
0129

0130

0131
0132
0133

0134
0135
0136

0137

0138

0139

0140
0141

0142

0143

0144

4840000000-N
4845000000-N
4850000000-M
4900000000-N
4915000000-M
4955000000-N
5255000000-N
5300000000-M

5306000000-M

5360000000-M
5378000000-M
5402000000-M
5480000000-M
5492000000-M

5516000000-M
5540000000-M
5558000000-M

5582000000-M

5648000000-N
5672000000-N
5690000000-M

5702000000-M
5768000000-N
5774000000-M

5780000000-M

5798000000-M

5804000000-M

5822000000-N
5858000000-M

5882000000-N

5888000000-M

5888000000-M

1205 PAINT PVT MKG CHARACTER

1205 PAINT PVT MKG SYMBOL

1205 REMVL OF 100MM LINES

1252 PERM RAISED PVMT MARKERS

1264 2.1M U-CHANNEL POSTS

1264 OBJECT MARKERS (END OF RD

1413 PORTABLE LIGHTING

1505 FND CONDIT MAT'L **xwsss
(V)

SP  BEDDN MAT'L CL **xxxrsss
V)

1510 150MM DI H20 PIPE 2.41MPA

1510 300MM DI H20 PIPE 2.41MPA

1510 DI RES JT H20 PIPE FITNGS

1510 DI H20 FITTINGS 1.72MPA

SP  20MM PE H20 TUBE SDR9 ***
(1.38MPA WP)

1510 25MM CORPORATION STOP

1510 150MM GATE V & V BX

1510 300MM GATE V & V BX
(1.38MPA WP)

1510 ** X **MM TAPPING SADDL
(200MM X 25MM)

1510 RELOCATE EXIST WAT METER

1510 RELOCATE EXIST FIRE HYD

1520 **MM PVC SS PIPE SDR 35
(400MM)

1520 300MM PVC SS PIPE SDR 35

1520 SANITARY SEWER CLEAN-OUT

1525 STD ***MM DIA PC MH 0-1.8M
(1200MM)

1525 STD PC MH WALL ****MM 1.8+
(1200MM)

1530 FL OR REMV *** P|PE ****
(375MM, PVC)

1530 FL OR REMV 300 PIPE ***
(PVC)

1530 BREAK DOWN & REBUILD MH

SP  300MM STL NCAS PIPE**BJ
(4.77MM)

SP  GENERIC UTILITY ITEM (EA)

WATER TIGHT MANHOLE RING & COVER

SP GENERIC UTILITY ITEM (M)

100MM PVC SEWER PIPE, SCH 40

SP GENERIC UTILITY ITEM (M)

200MM DI RJ WATER PIPE, 2.41MPA WP

16

136

400

116

3

3

Lump Sum

EA
EA
M
EA
EA
EA

49.3 MTN

49.3 MTN

67.6
12.1
1,636
367
30.3

2
2
1

2

7
2
133.6

94.6

6.5
112.8

60.8

24

31.2

30

M
M
KG
KG
M

EA
EA
EA

EA

EA
EA
M

M
EA
EA

EA

EA

M

M

35.00
35.00
3.30
4.00
50.00
75.00

22.00

22.00

89.00
235.00
10.00
6.00
44.00

75.00
607.00
1409.00

135.00

289.00
824.00
355.00

237.00
257.00
1225.00

571.00

51.00

48.00

2020.00
417.00

257.00

45.00

122.00

560.00
4760.00
1320.00

464.00

150.00

225.00

25000.00
1084.60

1084.60

6016.40
2843.50
16360.00
2202.00
1333.20

150.00
1214.00
1409.00

270.00

2023.00
1648.00
47428.00

22420.20
514.00
7350.00

3711.50

5752.80

2918.40

4040.00
10008.00

1028.00

1404.00

3660.00

50.00
50.00
2.00
5.00
22.00
50.00

35.00

35.00

100.00
125.00
12.00
12.00
25.00

135.00
750.00
1400.00

600.00

650.00
1100.00
80.00

170.00
175.00
1200.00

675.00

10.00

12.00

1100.00
450.00

425.00

55.00

60.00

800.00
6800.00
800.00
580.00
66.00
150.00
7000.00
1725.50

1725.50

6760.00
1512.50
19632.00
4404.00
757.50

270.00
1500.00
1400.00

1200.00

4550.00
2200.00
10688.00

16082.00
350.00
7200.00

4387.50

1128.00

729.60

2200.00
10800.00

1700.00

1716.00

1800.00



MAY 20, 2003 12:14 PM
U-3110A

TIP NO

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
34901.3.3

8.2472004

1.446 KM

10:00AM

MAY 20 2003

004

C200675

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0145

0146

0147

0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173

0174

0175

0176

0177
0178
0179
0180

5888000000-M

5888000000-M

5894000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6126000000-M
6141000000-M

6141000000-M

6147000000-M

6147000000-M

7048000000-M
7060000000-M
7120000000-M
7144000000-M

SP

SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
SP

1660
1660
1661
1661
1662
1665
SP

SP

1675
SP

SP

SP

SP

SP

SP

1705
1705
1705
1705

GENERIC UTILITY ITEM (M)

25MM PE WATER TUBING SDR 9, 1.38MPA WP

GENERIC UTILITY ITEM (M)

300MM DI RJ WATER PIPE, 2.41MPA WP

GENERIC UTILITY ITEM (M3)
CONCRETE THRUST COLLAR
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
STREAMBANK REFORESTATION

GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT

GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING

GENERIC EROSION CONTROL ITEM (M)
COIR FIBER ROLLS

GENERIC EROSION CONTROL ITEM (M)
TREE PROTECTION FENCE

300MM PEDEST SIGNL HD 2 SEC

SIGNAL CABLE
VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)

192 M 41.00 787.20
30 M 183.00 5490.00

3 M3 1081.00 3243.00
550 M 5.57 3063.50
250 MTN 35.00 8750.00
1,350 MTN 35.00 47250.00
1,250 MTN 35.00 43750.00
18.5 HA 741.00 13708.50
725 KG 2.21 1602.25
6 MTN 650.00 3900.00
100 M 32.00 3200.00
10 EA 120.00 1200.00
3,400 M3 0.25 850.00
1,400 M2 1.62 2268.00
2,300 M2 1.62 3726.00
360 M 8.20 2952.00
20 EA 200.00 4000.00
17.5 HA 2310.00 40425.00
10.5 HA 79.00 829.50
225 KG 12.13 2729.25
0.75 MTN 830.00 622.50
500 KG 2.98 1490.00
29 MTN 309.00 8961.00
40 M 50.00 2000.00

5 HR 38.00 190.00

12 EA 1.00 12.00
125 M3 15.00 1875.00
0.8 HA 8150.00 6520.00
400 M2 7.18 2872.00
400 M2 6.58 2632.00
219 M 26.60 5825.40
200 M 5.25 1050.00
8 EA 658.00 5264.00
1,850 M 3.00 5550.00
16 EA 736.00 11776.00

8 EA 1208.00 9664.00

35.00 672.00
350.00 10500.00
100.00 300.00

10.00 5500.00

35.00 8750.00

35.00 47250.00

35.00 43750.00
700.00 12950.00

4.00 2900.00
700.00 4200.00

75.00 7500.00

150.00 1500.00
8.00 27200.00
2.35 3290.00
2.35 5405.00

10.50 3780.00

300.00 6000.00

2400.00 42000.00
150.00 1575.00
4.00 900.00
600.00 450.00
3.25 1625.00
325.00 9425.00
183.00 7320.00
200.00 1000.00
200.00 2400.00
30.00 3750.00
2000.00 1600.00

10.00 4000.00

15.00 6000.00

15.00 3285.00

15.00 3000.00
658.00 5264.00

3.00 5550.00

736.00 11776.00

1208.00 9664.00



MAY 20, 2003 12:14 PM ALAMANCE

TIP NO U-3110A 34901.3.3
8.2472004
FED AID NO STP-1311(4) 1.446 KM

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

10:00AM

MAY 20 2003

004

C200675

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0181 7252000000-M 1710 MESSENGER CABLE (6.35MM) 190 M 0.90 171.00
0182 7264000000-M 1710 MESSENGER CABLE (9.52MM) 170 M 3.00 510.00
0183  7279000000-M 1715 TRACER WIRE 1,115 M 1.05 1170.75
0184 7288000000-M 1715 TRENCHING (PAVED) 24 M 39.36 944.64
0185 7300000000-M 1715 TRENCHING (UNPAVED) 2,030 M 9.84 19975.20
0186 7302000000-M SP (E;I)R DRILL POLY COND 31.75 ** COND 360 M 49.00 17640.00
0187 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 22 EA 150.00 3300.00
0188 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 12 EA 375.00 4500.00
0189 7360000000-N 1720 WOOD POLE 6 EA 600.00 3600.00
0190 7372000000-N 1721 GUY ASSEMBLY 8 EA 215.00 1720.00
0191 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 600.00 600.00
0192 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 3 EA 350.00 1050.00
0193 7432000000-M 1722 50MM RISER W/ TUBING 2 EA 350.00 700.00
0194 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 973 M 16.40 15957.20
0195 7456000000-M 1726 LEAD-IN CABLE 3,000 M 1.41 4230.00
0196  7516000000-M 1730 gg;\AMUNICATIONS CABLE (** FIBER) 1,485 M 3.81 5657.85
0197 7552000000-N 1731 INTERCONNECT CENTER 1 EA 1400.00 1400.00
0198 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 1 EA 1880.00 1880.00
0199 7566000000-N 1733 DELINEATOR MARKER 12 EA 62.00 744.00
0200 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 8 EA 5500.00 44000.00
0201 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 2700.00 21600.00
0202 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 1 EA 1073.00 1073.00
0203 7631000000-N 1744 MAST ARM W/ MTL POLE DES 2 EA 600.00 1200.00
0204 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 215.00 430.00
0205 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 400.00 400.00
0206 7688000000-N SP  CABINET BASE ADAPTER 1 EA 307.00 307.00
0207 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11000.00 11000.00
0208 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 22 EA 107.00 2354.00
CULVERT ITEMS
0209 8126000000-N 414 CULV EXCAV @ ™ Lump Sum 16000.00
(19+30.100 -L-)
0210 8133000000-M 414 FND COND MATL BOX CULV 206 MTN 33.00 6798.00
0211  8196000000-M 420 CL A CONC, CULVERT 265.4 M3 288.00 76435.20
0212 8245000000-M 425 REINF STL CULV 25,592 KG 1.08 27639.36

STRUCTURE ITEMS

0213 8105500000-M SP  ****MM DRILLD PIER IN SOIL 265 M 2300.00 60950.00
(1220MM)

0.90
3.00
1.05
39.36
9.84
49.00

150.00
375.00
600.00
215.00
600.00
350.00
350.00
16.40
1.41
3.81

1400.00
1880.00
62.00
5500.00
2700.00
1073.00
600.00
215.00
400.00
307.00
11000.00
107.00

40.00
400.00
1.15

2700.00

171.00
510.00
1170.75
944.64
19975.20
17640.00

3300.00
4500.00
3600.00
1720.00
600.00
1050.00
700.00
15957.20
4230.00
5657.85

1400.00
1880.00
744.00
44000.00
21600.00
1073.00
1200.00
430.00
400.00
307.00
11000.00
2354.00

35000.00

8240.00
106160.00
29430.80

71550.00



MAY 20, 2003 12:14 PM
U-3110A

TIP NO

FED AID NO STP-1311(4)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NEW ROUTE ALONG SR-1311 (COOKE RD) & SR-1301 (SHALLOWFORD CHURCH RD) FROM US-70 AT ST MARKS CHURCH RD TO SR-1309.

ALAMANCE
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8.2472004
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10:00AM

MAY 20 2003

004

C200675

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0214

0215

0216
0217
0218
0219
0220
0221

0222

0223
0224
0225
0226
0227
0228
0229
0230

0231
0232
0233
0234
0235

8105600000-M

8111000000-M

8115000000-N
8116000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8217000000-M
8238000000-M
8262000000-M
8364000000-M
8475000000-M
8482000000-M
8503000000-M
8517000000-M

8608000000-M
8622000000-M
8657000000-N
8692000000-N
8727000000-N

SP

SP

SP
SP
420
420
420
422

422

425
425
430
450
460
460
460
460

876
876
430
SP
SP

*+x\|M DRILLD PIER NO SOIL
(1220MM)

PERM STL CASING FOR *** PIER
(1220MM)

CROSSHOLE SONIC LOGGING

CSL TUBES

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB ****+er
(13+56.000 -L- LT. LN.)
BRG APPR SLAB **++ssesr
(13+56.000 -L- RT. LN.)
REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
1143MM PRESTR CONC GIRDER
HP310X79 STL PILE

TWO BAR METAL RAIL

THREE BAR METAL RAIL

CONC BARRIER RAIL

wexx MM CONC PARAPET
(355MM X 910MM)
PLAIN RIP RAP Il 600MM TK

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

ELEC CONDUIT SYS *#**xxxsx
(13+56.000 -L- LT. LN.)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

KEY CONSTRUCTORS, INC.
ENGLISH CONSTRUCTION CO., INC.

THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.

TRIANGLE GRADING & PAVING, INC.
BLYTHE CONSTRUCTION, INC.

275 M 3200.00 88000.00
317 M 500.00 15850.00
2 EA 3000.00 6000.00
2364 M 20.00 4728.00
920 M2 205.00 188600.00
592 M2 6.00 3552.00
173.3 M3 600.00 103980.00
Lump Sum 24000.00
Lump Sum 27000.00
18,356 KG 1.25 22945.00
2,318 KG 2.70 6258.60
344.67 M 350.00 120634.50
2045 M 100.00 20450.00
36.191 M 300.00 10857.30
36.864 M 450.00 16588.80
78.315 M 135.00 10572.53
38.769 M 225.00 8723.03
610 MTN 35.00 21350.00
610 M2 3.00 1830.00
Lump Sum 5000.00
Lump Sum 9000.00
Lump Sum 15000.00
TOTAL 4042813.02
SUB-TOTAL 3124070.70
SUB-TOTAL 126872.56
SUB-TOTAL 791869.76

CONTRACT TOTAL
1 3654226.29
2 3950708.30
3 3983459.98
4 4042813.02
5 4160340.85

2700.00 74250.00
500.00 15850.00
2600.00 5200.00
20.00 4728.00
220.00 202400.00

4.75 2812.00

650.00 112645.00
25000.00

25000.00

1.40 25698.40

2.00 4636.00

400.00 137868.00
95.00 19427.50
220.00 7962.02
350.00 12902.40
140.00 10964.10
195.00 7559.96
35.00 21350.00

2.00 1220.00
19500.00

10000.00

19800.00

TOTAL 4160340.85
SUB-TOTAL 3143186.67
SUB-TOTAL 178830.80
SUB-TOTAL 838323.38



MAY 20, 2003 12:14 PM FORSYTH

TIP NO U-2926 34893.3.2 10:00AM 1/ 15 005
9.8091881
FED AID NO STATE FUNDED 0.611 KM MAY 20 2003 C200586

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY, NC CHARLOTTE, NC MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 160000.00 155000.00 169000.00
0002 0000990000-M SP  GENERIC MISCELLANEOUS ITEM (L) 1,000 L 1.00 1000.00 2.00 2000.00 10.00 10000.00
DISPOSAL OF CONTAMINATION WATER
0003 0000995000-M SP  GENERIC MISCELLANEOUS ITEM (MTN) 1,400 MTN 40.00 56000.00 45.00 63000.00 75.00 105000.00
EXCAVATION, HAULING AND DISPOSAL OF
CONTAMINATED SOIL
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 115000.00 100575.00 150000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 5000.00 2000.00 2000.00 800.00 750.00 300.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,300 M3 14.54 33442.00 33.00 75900.00 9.50 21850.00
0007  0029000000-N SP  REINF BRG APPR ****ss Lump Sum 25000.00 18500.00 15000.00
(13+52.379)
0008 0036000000-M 225 UNDERCUT EXCAVATION 500 M3 8.00 4000.00 10.00 5000.00 12.50 6250.00
0009  0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 20.00 10000.00 14.63 7315.00 17.50 8750.00
0010 0106000000-M 230 BORROW EXCAVATION 6,300 M3 14.60 91980.00 9.80 61740.00 7.00 44100.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 200 M3 10.00 2000.00 10.15 2030.00 8.50 1700.00
0012  0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 7,430 M2 4.80 35664.00 3.50 26005.00 2.50 18575.00
0013  0177000000-M 250 BREAKING OF EXT ASPH PVMT 2,530 M2 2.00 5060.00 1.00 2530.00 1.75 4427.50
0014 0195000000-M 265 SELECT GRANULAR MATERIAL 1,000 M3 9.00 9000.00 32.60 32600.00 22.00 22000.00
0015  0196000000-M 270 SOIL STABILIZATION FABRIC 1,000 M2 2.00 2000.00 1.85 1850.00 2.70 2700.00
0016 0318000000-M 300 FND CONDIT MAT'L MIN STR 300 MTN 25.30 7590.00 25.00 7500.00 23.00 6900.00
0017  0366000000-M 310 375MM RCP CULV CLASS Il 5052 M 68.00 34353.60 79.00 39910.80 75.44 38112.29
0018 0372000000-M 310 450MM RCP CULV CLASS Il 1236 M 80.00 9888.00 85.00 10506.00 82.00 10135.20
0019 0378000000-M 310 600MM RCP CULV CLASS Il 1152 M 116.00 13363.20 103.00 11865.60 87.00 10022.40
0020 0384000000-M 310 750MM RCP CULV CLASS il 1164 M 135.00 15714.00 135.00 15714.00 94.00 10941.60
0021  0390000000-M 310 900MM RCP CULV CLASS Il 39.6 M 189.00 7484.40 185.00 7326.00 115.70 4581.72
0022 0396000000-M 310 1050MM RCP CULV CLASS IlII 492 M 266.20 13097.04 210.00 10332.00 148.31 7296.85
0023  0522000000-M 310 *** X*** X **MM RCP T 1 EA 852.00 852.00 625.00 625.00 1500.00 1500.00
(600MM X 600MM X 375MM)
0024 0995000000-M 340 PIPE REMOVAL 553 M 45.00 24885.00 35.00 19355.00 19.75 10921.75
0025 0996000000-N 350 PIPE CLEAN-OUT 10 EA 500.00 5000.00 450.00 4500.00 950.00 9500.00
0026 1011000000-N 500 FINE GRADING Lump Sum 8000.00 75000.00 32815.20
0027  1033000000-M SP  SEALING PVMT CRKS & JTS 250 KG 15.00 3750.00 3.25 812.50 10.00 2500.00
0028 1110000000-M 510 STABILIZER AGGREGATE 200 MTN 20.00 4000.00 22.00 4400.00 24.50 4900.00
0029 1220000000-M 545 INCIDENTAL STONE BASE 50 MTN 50.00 2500.00 50.00 2500.00 22.00 1100.00
0030 1330000000-M 607 INCIDENTAL MILLING 500 M2 12.75 6375.00 7.00 3500.00 20.00 10000.00
0031 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,820 MTN 38.02 107216.40 38.75 109275.00 38.75 109275.00
0032 1498000000-M 610 ASP CONC INTR CRS 119.0B 3,440 MTN 35.66 122670.40 39.50 135880.00 39.50 135880.00
0033  1519000000-M 610 ASP CONC SURF CRS $9.5B 4,000 MTN 31.31 125240.00 38.50 154000.00 38.50 154000.00
0034 1560000000-M 620 ASP FOR PLANT MIX PG64-22 543 MTN 256.57 139317.51 295.65 160537.95 295.65 160537.95
0035 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 25 MTN 200.00 5000.00 80.76 2019.00 300.00 7500.00
0036 2000000000-N 806 RIGHT OF WAY MARKERS 45 EA 150.00 6750.00 120.00 5400.00 120.00 5400.00
0037 2253000000-M 840 PIPE COLLARS 0.33 M3 925.00 305.25 2010.00 663.30 650.00 214.50
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SMITH-ROWE, INC.

MOUNT AIRY, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0038
0039
0040
0041
0042
0043

0044

0045

0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063

0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

2264000000-M
2286000000-N
2308000000-M
2364000000-N
2366000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2418000000-M
2542000000-M
2549000000-M
2591000000-M
2598000000-M
2612000000-M
2655000000-M
2830000000-N
2845000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3195000000-N
3215000000-N
3270000000-N
3575000000-M

3649000000-M
3656000000-M
4400000000-M
4405000000-M
4410000000-M
4415000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N

840 PIPE PLUGS
840 MASNRY DRAINAGE STRUCT
840 MASONRY DRAINAGE STRS
840 FRAME W/2GRTS 840.16 STD
840 FRAME W/2GRTS 840.24 STD
840 FRAME-GRT-HD 840.03 **

E
840 SZREAME-GRT-HD 840.03 **

F
840 §:F\)’AME-GRT—HD 840.03 **

G
840 szR)AME W/COVER STD 840.54
SP FRM W/GRATES, DRIVEWY DI
846 450MM CONC CURB & GUTTER
846 750MM CONC CURB & GUTTER
848 100MM CONC SIDEWALK
848 CONC WHEELCHAIR RAMPS
848 150MM CONC DRIVEWAY
852 125MM MONOLITHIC CONC ISL (KEY IN)
858 ADJ MANHOLES
858 ADJ METER OR VALVE BOXES
862 STL BM GRDRAIL
862 STL BM GRDRAIL SHOP CURV
862 SBGR TERM SECT
862 ADDIT GUARDRAIL POSTS
862 GR ANCHOR TYPE AT-1
862 GRANCHOR TYPE IlI
SP GR ANCHOR TYPE 350

SP GENERIC FENCING ITEM (M)
REMOVE EXISTING FENCE
876 PLN RIP RAP, CLASS B

876 FILTER FABRIC FOR DRAINGE
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARRICAD
1115 FLASHING ARROW PNL TYPE C
1125 WARNING FLAG SETS

1130 DRUMS

1135 CONES

1145 BARRICADES (TYPE IlI)

1150 FLAGGER

1155 WARNING LIGHTS (TYPE B)

0.69 M3 756.00 521.64
69 EA 1225.00 84525.00
9.058 M 824.00 7463.79
4 EA 310.00 1240.00

9 EA 310.00 2790.00

4 EA 330.00 1320.00

22 EA 330.00 7260.00

19 EA 330.00 6270.00

8 EA 300.00 2400.00

21 M 925.00 19425.00
100 M 26.24 2624.00
2,000 M 29.52 59040.00
2,450 M2 26.30 64435.00
120 M2 24.80 2976.00
210 M2 39.00 8190.00
440 M2 32.60 14344.00
4 EA 1000.00 4000.00

80 EA 350.00 28000.00
762 M 27.89 2125.22
19.056 M 27.89 531.30
2 EA 25.00 50.00

5 EA 25.00 125.00

1 EA 350.00 350.00

2 EA 775.00 1550.00

1 EA 1700.00 1700.00

100 M 30.00 3000.00
75 MTN 50.00 3750.00
940 M2 3.00 2820.00
50 M2 40.00 2000.00
36 M2 50.00 1800.00

9 M2 40.00 360.00

2 EA 3000.00 6000.00

2 EA 100.00 200.00
260 EA 25.00 6500.00
50 EA 12.00 600.00
104 M 35.00 3640.00
688 HR 20.00 13760.00
3 EA 100.00 300.00

850.00 586.50
1500.00 103500.00
700.00 6340.60
300.00 1200.00
275.00 2475.00
325.00 1300.00
325.00 7150.00
325.00 6175.00
225.00 1800.00
250.00 5250.00
26.24 2624.00
29.52 59040.00
26.30 64435.00
24.80 2976.00
39.00 8190.00
32.60 14344.00
510.00 2040.00
400.00 32000.00
31.20 2377.44
33.00 628.65
40.00 80.00
15.00 75.00
300.00 300.00
1100.00 2200.00
1600.00 1600.00
15.00 1500.00
40.00 3000.00
2.00 1880.00
30.00 1500.00
40.00 1440.00
40.00 360.00
5350.00 10700.00
15.00 30.00
15.00 3900.00
27.00 1350.00
35.00 3640.00
20.00 13760.00
95.00 285.00

600.00 414.00
1200.00 82800.00
800.18 7248.03
350.00 1400.00
350.00 3150.00
350.00 1400.00
350.00 7700.00
350.00 6650.00
350.00 2800.00
550.00 11550.00
32.00 3200.00
29.00 58000.00
24.50 60025.00
32.00 3840.00
50.00 10500.00
33.20 14608.00
325.00 1300.00
250.00 20000.00
27.89 2125.22
27.89 531.30
25.00 50.00
25.00 125.00
350.00 350.00
775.00 1550.00
1700.00 1700.00
25.00 2500.00
28.00 2100.00
2.70 2538.00
75.00 3750.00
60.00 2160.00
60.00 540.00
3000.00 6000.00
15.00 30.00
45.00 11700.00
12.00 600.00
40.00 4160.00
14.00 9632.00
250.00 750.00



MAY 20, 2003 12:14 PM FORSYTH

TIP NO U-2926 34893.3.2 10:00AM 3/ 15 005
9.8091881
FED AID NO STATE FUNDED 0.611 KM MAY 20 2003 C200586

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. DANE CONSTRUCTION, INC.
MOUNT AIRY, NC CHARLOTTE, NC MOORESVILLE, NC
0076 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 10000.00 10000.00 12600.00 12600.00 15000.00 15000.00
0077 4507000000-M SP  WATER FILLED BARRIER 270 M 135.00 36450.00 135.00 36450.00 135.00 36450.00
0078 4508000000-M SP  RESET WATER FILLED BARRIER 25 M 35.00 875.00 35.00 875.00 35.00 875.00
0079  4650000000-N 1251 TEMP RAISED PVMT MRKS 219 EA 4.00 876.00 5.00 1095.00 5.00 1095.00
0080 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 324 M 2.25 729.00 1.27 411.48 1.30 421.20
0081 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 3,094 M 2.65 8199.10 1.40 4331.60 1.65 5105.10
0082 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 159 M 3.30 524.70 2.50 397.50 4.10 651.90
0083 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 132 M 3.75 495.00 3.00 396.00 5.00 660.00
0084 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 182 M 14.00 2548.00 15.10 2748.20 13.00 2366.00
0085 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 33 EA 50.00 1650.00 75.00 2475.00 20.00 660.00
0086 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 75.00 2325.00 125.00 3875.00 85.00 2635.00
0087 4810000000-M 1205 PAINT PVT MKG LINES 100MM 12,019 M 0.60 7211.40 0.51 6129.69 0.33 3966.27
0088 4820000000-M 1205 PAINT PVT MKG LINES 200MM 288 M 1.50 432.00 0.78 224.64 2.50 720.00
0089  4835000000-M 1205 PAINT PVT MKG LINES 600MM 176 M 7.00 1232.00 4.00 704.00 6.50 1144.00
0090 4840000000-N 1205 PAINT PVT MKG CHARACTER 85 EA 35.00 2975.00 50.00 4250.00 45.00 3825.00
0091 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 35.00 280.00 50.00 400.00 20.00 160.00
0092  4850000000-M 1205 REMVL OF 100MM LINES 2,879 M 1.65 4750.35 2.00 5758.00 1.30 3742.70
0093  4860000000-M 1205 REMVL OF 200MM LINES 108 M 3.30 356.40 3.00 324.00 2.00 216.00
0094 4870000000-M 1205 REMVL OF 600MM LINES 26 M 12.00 312.00 5.00 130.00 6.00 156.00
0095 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 27 EA 25.00 675.00 65.00 1755.00 25.00 675.00
0096 4915000000-M 1264 2.1M U-CHANNEL POSTS 6 EA 25.00 150.00 25.00 150.00 13.78 82.68
0097 4955000000-N 1264 OBJECT MARKERS (END OF RD 6 EA 40.00 240.00 40.00 240.00 61.42 368.52
0098 5300000000-M 1505 (F\”;D CONDIT MAT'L **sxx 12 MTN 25.00 300.00 30.00 360.00 24.00 288.00
0099  5306000000-M sP ﬁS?DN MAT'L CL *+ewesss 12 MTN 25.00 300.00 25.00 300.00 24.00 288.00
0100 5318000000-M 1505 PVMT REP FOR UTILITY WORK 1 MTN 525.00 525.00 85.00 85.00 150.00 150.00
0101 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 36 M 62.02 2232.72 105.00 3780.00 75.00 2700.00
0102 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 54 M 70.58 3811.32 107.00 5778.00 78.00 4212.00
0103 5414000000-M 1510 20MM CU WATER PIPE TYPE K 74 M 50.00 3700.00 40.00 2960.00 30.00 2220.00
0104 5420000000-M 1510 25MM CU WATER PIPE TYPE K 4 M 75.00 300.00 52.00 208.00 32.00 128.00
0105 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,420 KG 6.00 8520.00 5.50 7810.00 5.50 7810.00
0106 5540000000-M 1510 150MM GATE V &V BX 1 EA 600.00 600.00 620.00 620.00 625.00 625.00
0107 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 1860.00 1860.00 3400.00 3400.00 2675.00 2675.00
(200MM X 150MM, 1.38MPA WP)
0108 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 2250.00 2250.00 3500.00 3500.00 2975.00 2975.00
(200MM X 200MM, 1.38MPA WP)
0109 5648000000-N 1510 RELOCATE EXIST WAT METER 9 EA 500.00 4500.00 450.00 4050.00 600.00 5400.00
0110 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1450.00 5800.00 850.00 3400.00 1200.00 4800.00
0111 5726000000-M 1520 200MM DI SS PIPE PC 2.41 149 M 126.85 18900.65 120.00 17880.00 80.00 11920.00

0112 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 3 EA 1600.00 4800.00 1500.00 4500.00 1300.00 3900.00
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FED AID NO STATE FUNDED 0.611 KM MAY 20 2003 C200586

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. DANE CONSTRUCTION, INC.
MOUNT AIRY, NC CHARLOTTE, NC MOORESVILLE, NC
0113  5780000000-M 1525 (S1T2%OF|’WCMI\)/IH WALL ***MM 1.8+ Y 855.00 855.00 625.00 625.00 700.00 700.00
0114 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 10 EA 1000.00 10000.00 225.00 2250.00 800.00 8000.00
0115 5882000000-N SP  GENERIC UTILITY ITEM (EA) 9 EA 750.00 6750.00 210.00 1890.00 350.00 3150.00
ABANDON INACTIVE WATER SERVICE & PLUG AT MAIN
0116 5888000000-M  SP  GENERIC UTILITY ITEM (M) 15 M 1252.00 18780.00 1180.00 17700.00 1200.00 18000.00
}SH?g'\IQM STEEL NESTABLE ENCASE- MENT PIPE, 9.53MM
0117  6000000000-M 1605 TEMPORARY SILT FENCE 690 M 5.54 3822.60 5.60 3864.00 8.00 5520.00
0118 6006000000-M 1610 EROS CONTRL STONE CL A 325 MTN 31.00 10075.00 40.00 13000.00 25.50 8287.50
0119  6009000000-M 1610 EROS CONTRL STONE CL B 320 MTN 31.00 9920.00 40.00 12800.00 28.00 8960.00
0120  6012000000-M 1610 SEDIMENT CONTROL STONE 890 MTN 27.00 24030.00 40.00 35600.00 23.00 20470.00
0121 6015000000-M 1615 TEMPORARY MULCHING 2 HA 800.00 1600.00 800.00 1600.00 1000.00 2000.00
0122  6018000000-M 1620 SEED FOR TEMP SEEDING 75 KG 7.60 570.00 7.60 570.00 4.00 300.00
0123 6021000000-M 1620 FERT FOR TEMP SEEDING 0.75 MTN 500.00 375.00 500.00 375.00 600.00 450.00
0124  6030000000-M 1630 SILT EXCAVATION 700 M3 10.00 7000.00 12.50 8750.00 10.00 7000.00
0125 6033000000-M 1631 SYNTHETIC ROVING 650 M2 1.75 1137.50 1.75 1137.50 1.00 650.00
0126 6036000000-M 1631 MATTING FOR EROS CONTROL 350 M2 1.75 612.50 1.75 612.50 3.00 1050.00
0127  6042000000-M 1632 6.4MM HARDWARE CLOTH 575 M 5.21 2995.75 11.00 6325.00 9.05 5203.75
0128 6070000000-N SP  SPECIAL STILLING BASINS 6 EA 500.00 3000.00 230.00 1380.00 450.00 2700.00
0129 6084000000-M 1660 SEEDING & MULCHING 2 HA 2660.00 5320.00 2660.00 5320.00 2500.00 5000.00
0130  6087000000-M 1660 MOWING 1 HA 150.00 150.00 150.00 150.00 75.00 75.00
0131 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 14.00 350.00 14.00 350.00 12.00 300.00
0132 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 400.00 100.00 400.00 100.00 2000.00 500.00
0133 6096000000-M 1662 SEED FOR SUPP SEEDING 50 KG 4.60 230.00 4.60 230.00 4.00 200.00
0134 6108000000-M 1665 FERTILIZER TOPDRESSING 3 MTN 400.00 1200.00 400.00 1200.00 320.00 960.00
0135 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 30.00 30.00 30.00 30.00 25.00 25.00
0136 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 2.50 40.00 2.50 40.00 1.00 16.00
0137  6123000000-M 1670 REFORESTATION 2 HA 1250.00 2500.00 1250.00 2500.00 1000.00 2000.00
STRUCTURE ITEMS
0138 8017000000-N SP CM&R TEMP ACCESS ™ Lump Sum 35000.00 25000.00 40000.00
(13+52.379 -L-)
0139  8028000000-N SP  REMV EXIST STRS ****** Lump Sum 150000.00 78000.00 135000.00
(13+52.379 -L-)
0140 8105500000-M  SP :;*Z*ZA/(I)I\&'\EA);?ILLD PIER IN SOIL 120 M 1910.00 229200.00 1850.00 222000.00 1980.00 237600.00
0141 8105600000-M  SP (1221\?% 'a;?ILLD PIER NO SOIL 71 M 2405.00 170755.00 1850.00 131350.00 2275.00 161525.00
0142 8111000000-M  SP ZEZF;(I;/IMSMT) L CASING FOR *** PIER 953 M 534.00 50890.20 500.00 47650.00 500.00 47650.00
0143  8115000000-N SP  CROSSHOLE SONIC LOGGING 1 EA 3500.00 3500.00 12000.00 12000.00 12500.00 12500.00
0144 8116000000-M  SP CSL TUBES 809.6 M 19.93 16135.33 9.00 7286.40 15.00 12144.00

0145 8119000000-M 412 UNCL STR EXCAV 930.7 M3 8.80 8190.16 7.64 7110.55 15.00 13960.50



MAY 20, 2003 12:14 PM FORSYTH

TIP NO U-2926 34893.3.2 10:00AM 5/ 15 005
9.8091881
FED AID NO STATE FUNDED 0.611 KM MAY 20 2003 C200586

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. DANE CONSTRUCTION, INC.
MOUNT AIRY, NC CHARLOTTE, NC MOORESVILLE, NC
0146 8175000000-M 420 CL AA CONC, BRIDGE 572 M3 481.85 27561.82 300.00 17160.00 945.00 54054.00
0147 8182000000-M 420 CL A CONC, BRIDGE 195.1 M3 591.90 115479.69 600.00 117060.00 750.00 146325.00
0148 8210000000-N 422 BRG APPR SLAB ***xswxss Lump Sum 31800.00 36000.00 29450.00
(13+52.379 -L-)
0149 8217000000-M 425 REINF STEEL (BRIDGE) 42,137 KG 117 49300.29 1.15 48457.55 1.10 46350.70
0150 8224000000-M 425 EPOXY CTD REINF STL BRG 1,792 KG 1.52 2723.84 1.20 2150.40 1.50 2688.00
0151 8238000000-M 425 SPIRAL COL REINF STL STR 8,773 KG 2.65 23248.45 1.80 15791.40 1.85 16230.05
0152 8364000000-M 450 HP310X79 STL PILE 190 M 87.30 16587.00 90.00 17100.00 106.00 20140.00
0153 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 329 MTN 31.50 10363.50 20.00 6580.00 34.00 11186.00
0154 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 335 M2 3.20 1072.00 10.00 3350.00 2.25 753.75
0155 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 20000.00 5500.00
0156 8762000000-M 430 914X533PRSTR C CORED SLB 1,453.356 M 261.85 380561.27 300.00 436006.80 305.00 443273.58
0157 8867000000-M SP GENERIC STRUCTURE ITEM (M) 122728 M 445.00 54613.96 365.00 44795.72 495.00 60750.36
CLASSIC CONCRETE BRIDGE RAIL
CONTRACT TOTAL TOTAL 3221095.25 TOTAL 3266098.27 TOTAL 3392828.07
ROADWAY ITEMS SUB-TOTAL 1836612.74 SUB-TOTAL 1971249.45 SUB-TOTAL 1895747.13

STRUCTURE ITEMS SUB-TOTAL 1384482.51 SUB-TOTAL 1294848.82 SUB-TOTAL 1497080.94
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MAY 20 2003 C200586

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

DLB, INC. D/B/A DLB, INC., (OF VA.)

HILLSVILLE, VA

0001
0002

0003

0004
0005
0006
0007

0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023

0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0000990000-M

0000995000-M

0001000000-M
0008000000-M
0022000000-M
0029000000-N

0036000000-M
0080000000-M
0106000000-M
0134000000-M
0156000000-M
0177000000-M
0195000000-M
0196000000-M
0318000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0396000000-M
0522000000-M

0995000000-M
0996000000-N
1011000000-N
1033000000-M
1110000000-M
1220000000-M
1330000000-M
1489000000-M
1498000000-M
1519000000-M
1560000000-M
1693000000-M
2000000000-N
2253000000-M

800
SP

SP

200
200
225
SP

225
SP

230
240
250
250
265
270
300
310
310
310
310
310
310
310

340
350
500
SP

510
545
607
610
610
610
620
654
806
840

ROADWAY ITEMS

MOBILIZATION
GENERIC MISCELLANEOUS ITEM (L)

DISPOSAL OF CONTAMINATION WATER
GENERIC MISCELLANEOUS ITEM (MTN)
EXCAVATION, HAULING AND DISPOSAL OF

CONTAMINATED SOIL
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR **esss
(13+52.379)
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVM'T
BREAKING OF EXT ASPH PVMT
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC

FND CONDIT MAT'L MIN STR
375MM RCP CULV CLASS IlI
450MM RCP CULV CLASS llI
600MM RCP CULV CLASS IlI
750MM RCP CULV CLASS il
900MM RCP CULV CLASS IlI
1050MM RCP CULV CLASS IlI

wxx y wwx y esx\M RCP T
(600MM X 600MM X 375MM)
PIPE REMOVAL

PIPE CLEAN-OUT

FINE GRADING

SEALING PVMT CRKS & JTS
STABILIZER AGGREGATE
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
PIPE COLLARS

Lump Sum 185500.00
1,000 L 0.70 700.00
1,400 MTN 36.50 51100.00

Lump Sum 212200.00

04 HA 5850.00 2340.00
2,300 M3 42.50 97750.00
Lump Sum 26250.00
500 M3 20.00 10000.00
500 MTN 25.00 12500.00
6,300 M3 12.50 78750.00
200 M3 9.50 1900.00
7,430 M2 3.50 26005.00
2,530 M2 1.00 2530.00
1,000 M3 42.00 42000.00
1,000 M2 2.00 2000.00
300 MTN 27.50 8250.00
5052 M 73.50 37132.20
1236 M 86.50 10691.40
1152 M 125.00 14400.00
1164 M 146.00 16994.40
396 M 204.00 8078.40
492 M 287.50 14145.00
1 EA 920.00 920.00
553 M 48.60 26875.80
10 EA 575.00 5750.00
Lump Sum 200000.00
250 KG 5.95 1487.50
200 MTN 25.00 5000.00
50 MTN 50.00 2500.00
500 M2 7.50 3750.00
2,820 MTN 40.82 115112.40
3,440 MTN 39.00 134160.00
4,000 MTN 39.92 159680.00
543 MTN 254.00 137922.00
25 MTN 115.00 2875.00
45 EA 130.00 5850.00
0.33 M3 1000.00 330.00

30.00

2.50
63.55

24.35
21.25
20.55
21.70
6.30
3.10
38.65
2.85
28.30
84.10
89.20
104.65
130.95
165.20
263.45
1625.00

50.30
590.00

15.75
20.15
59.40
12.05
38.75
39.50
38.50
295.65
125.00
157.50
2100.00

225000.00
1000.00

42000.00

145350.00
1.00
146165.00
15870.00

12175.00
10625.00
129465.00
4340.00
46809.00
7843.00
38650.00
2850.00
8490.00
42487.32
11025.12
12055.68
15242.58
6541.92
12961.74
1625.00

27815.90
5900.00
35135.00
3937.50
4030.00
2970.00
6025.00
109275.00
135880.00
154000.00
160537.95
3125.00
7087.50
693.00

175000.00

6.10 6100.00
35.00 49000.00
31000.00

1800.00 720.00
31.00 71300.00
17000.00

33.00 16500.00
21.00 10500.00
20.50 129150.00
16.00 3200.00
3.10 23033.00
2.50 6325.00
18.00 18000.00
1.50 1500.00
30.00 9000.00
93.00 46983.60
106.00 13101.60
128.00 14745.60
150.00 17460.00
143.00 5662.80
240.00 11808.00
770.00 770.00
30.00 16590.00
1100.00 11000.00
78900.00

16.00 4000.00
21.00 4200.00
22.00 1100.00
7.00 3500.00
47.50 133950.00
45.25 155660.00
46.30 185200.00
295.00 160185.00
250.00 6250.00
150.00 6750.00
1065.00 351.45
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LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

DLB, INC. D/B/A DLB, INC., (OF VA.)

HILLSVILLE, VA

0038
0039
0040
0041
0042
0043

0044

0045

0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063

0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

2264000000-M
2286000000-N
2308000000-M
2364000000-N
2366000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2418000000-M
2542000000-M
2549000000-M
2591000000-M
2598000000-M
2612000000-M
2655000000-M
2830000000-N
2845000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3195000000-N
3215000000-N
3270000000-N
3575000000-M

3649000000-M
3656000000-M
4400000000-M
4405000000-M
4410000000-M
4415000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N

840 PIPE PLUGS
840 MASNRY DRAINAGE STRUCT
840 MASONRY DRAINAGE STRS
840 FRAME W/2GRTS 840.16 STD
840 FRAME W/2GRTS 840.24 STD
840 FRAME-GRT-HD 840.03 **

E
840 SZREAME-GRT-HD 840.03 **

F
840 §:F\)’AME-GRT—HD 840.03 **

G
840 szR)AME W/COVER STD 840.54
SP FRM W/GRATES, DRIVEWY DI
846 450MM CONC CURB & GUTTER
846 750MM CONC CURB & GUTTER
848 100MM CONC SIDEWALK
848 CONC WHEELCHAIR RAMPS
848 150MM CONC DRIVEWAY
852 125MM MONOLITHIC CONC ISL (KEY IN)
858 ADJ MANHOLES
858 ADJ METER OR VALVE BOXES
862 STL BM GRDRAIL
862 STL BM GRDRAIL SHOP CURV
862 SBGR TERM SECT
862 ADDIT GUARDRAIL POSTS
862 GR ANCHOR TYPE AT-1
862 GRANCHOR TYPE IlI
SP GR ANCHOR TYPE 350

SP GENERIC FENCING ITEM (M)
REMOVE EXISTING FENCE
876 PLN RIP RAP, CLASS B

876 FILTER FABRIC FOR DRAINGE
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARRICAD
1115 FLASHING ARROW PNL TYPE C
1125 WARNING FLAG SETS

1130 DRUMS

1135 CONES

1145 BARRICADES (TYPE IlI)

1150 FLAGGER

1155 WARNING LIGHTS (TYPE B)

0.69 M3 815.00 562.35
69 EA 1325.00 91425.00
9.058 M 890.00 8061.62
4 EA 335.00 1340.00

9 EA 335.00 3015.00

4 EA 355.00 1420.00

22 EA 355.00 7810.00
19 EA 355.00 6745.00

8 EA 355.00 2840.00

21 M 1000.00 21000.00
100 M 28.35 2835.00
2,000 M 31.85 63700.00
2,450 M2 28.40 69580.00
120 M2 26.75 3210.00
210 M2 42.10 8841.00
440 M2 35.20 15488.00
4 EA 260.00 1040.00

80 EA 178.00 14240.00
762 M 30.00 2286.00
19.056 M 30.00 571.50
2 EA 27.00 54.00

5 EA 27.00 135.00

1 EA 378.00 378.00

2 EA 837.00 1674.00

1 EA 1836.00 1836.00

100 M 35.00 3500.00
75 MTN 49.00 3675.00
940 M2 2.00 1880.00
50 M2 32.40 1620.00
36 M2 34.50 1242.00

9 M2 34.50 310.50

2 EA 1950.00 3900.00

2 EA 11.00 22.00
260 EA 21.60 5616.00
50 EA 10.80 540.00
104 M 20.50 2132.00
688 HR 16.00 11008.00
3 EA 43.00 129.00

1600.00 1104.00
1560.00 107640.00
1000.00 9058.00
460.00 1840.00
410.00 3690.00
450.00 1800.00
450.00 9900.00
450.00 8550.00
300.00 2400.00
435.00 9135.00
45.35 4535.00
31.90 63800.00
29.50 72275.00
56.40 6768.00
46.50 9765.00
46.50 20460.00
252.00 1008.00
175.00 14000.00
29.30 2232.66
29.30 558.17
26.25 52.50
26.25 131.25
367.50 367.50
815.00 1630.00
1785.00 1785.00
21.00 2100.00
54.50 4087.50
3.25 3055.00
31.50 1575.00
33.35 1200.60
33.35 300.15
4500.00 9000.00
10.50 21.00
67.00 17420.00
50.15 2507.50
20.00 2080.00
15.00 10320.00
42.00 126.00

1065.00
1490.00
350.00
400.00
365.00
400.00

400.00

400.00

350.00
400.00
42.00
46.00
40.00
104.00
91.00
52.00
825.00
490.00
30.00
30.00
27.00
27.00
380.00
860.00
1850.00
5.60

40.00
2.30
33.00
136.00
136.00
4300.00
150.00
80.00
30.00
21.00
16.00
300.00

734.85
102810.00
3170.30
1600.00
3285.00
1600.00

8800.00

7600.00

2800.00
8400.00
4200.00
92000.00
98000.00
12480.00
19110.00
22880.00
3300.00
39200.00
2286.00
571.50
54.00
135.00
380.00
1720.00
1850.00
560.00

3000.00
2162.00
1650.00
4896.00
1224.00
8600.00
300.00
20800.00
1500.00
2184.00
11008.00
900.00



MAY 20, 2003 12:14 PM FORSYTH

TIP NO U-2926 34893.3.2 10:00AM 8/ 15 005
9.8091881
FED AID NO STATE FUNDED 0.611 KM MAY 20 2003 C200586

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

LARCO CONSTRUCTION, A DIV. OF THOMPSON ARTHUR  DLB, INC. D/B/A DLB, INC., (OF VA.)
NELLOL. TEERCO.  DIVISION-APAC-ATLANTIC, INC.
WINSTON-SALEM, NC GREENSBORO, NC HILLSVILLE, VA
0076 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 11000.00 11000.00 10135.00 10135.00 17000.00 17000.00
0077 4507000000-M SP  WATER FILLED BARRIER 270 M 146.00 39420.00 140.00 37800.00 170.00 45900.00
0078 4508000000-M SP  RESET WATER FILLED BARRIER 25 M 37.80 945.00 125.00 3125.00 109.00 2725.00
0079  4650000000-N 1251 TEMP RAISED PVMT MRKS 219 EA 4.30 941.70 5.25 1149.75 5.50 1204.50
0080 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 324 M 2.45 793.80 1.35 437.40 1.40 453.60
0081 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 3,094 M 2.85 8817.90 1.50 4641.00 1.50 4641.00
0082 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 159 M 3.55 564.45 2.65 421.35 2.70 429.30
0083 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 132 M 4.05 534.60 3.15 415.80 3.30 435.60
0084 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 182 M 15.15 2757.30 15.85 2884.70 16.00 2912.00
0085 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 33 EA 54.00 1782.00 78.75 2598.75 80.00 2640.00
0086 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 81.00 2511.00 131.25 4068.75 135.00 4185.00
0087 4810000000-M 1205 PAINT PVT MKG LINES 100MM 12,019 M 0.65 7812.35 0.55 6610.45 0.56 6730.64
0088 4820000000-M 1205 PAINT PVT MKG LINES 200MM 288 M 1.60 460.80 0.85 244.80 0.85 244.80
0089  4835000000-M 1205 PAINT PVT MKG LINES 600MM 176 M 7.50 1320.00 4.20 739.20 4.40 774.40
0090 4840000000-N 1205 PAINT PVT MKG CHARACTER 85 EA 37.80 3213.00 52.50 4462.50 55.00 4675.00
0091 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 37.80 302.40 52.50 420.00 55.00 440.00
0092  4850000000-M 1205 REMVL OF 100MM LINES 2,879 M 1.80 5182.20 2.10 6045.90 2.20 6333.80
0093  4860000000-M 1205 REMVL OF 200MM LINES 108 M 3.60 388.80 3.15 340.20 3.30 356.40
0094 4870000000-M 1205 REMVL OF 600MM LINES 26 M 13.00 338.00 5.25 136.50 5.50 143.00
0095 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 27 EA 27.00 729.00 68.25 1842.75 72.00 1944.00
0096 4915000000-M 1264 2.1M U-CHANNEL POSTS 6 EA 162.00 972.00 26.25 157.50 27.00 162.00
0097 4955000000-N 1264 OBJECT MARKERS (END OF RD 6 EA 260.00 1560.00 42.00 252.00 44.00 264.00
0098 5300000000-M 1505 (F\”;D CONDIT MAT'L **sxx 12 MTN 27.00 324.00 31.50 378.00 30.00 360.00
0099  5306000000-M sP ﬁS?DN MAT'L CL *+ewesss 12 MTN 27.00 324.00 31.50 378.00 23.00 276.00
0100 5318000000-M 1505 PVMT REP FOR UTILITY WORK 1 MTN 565.00 565.00 525.00 525.00 315.00 315.00
0101 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 36 M 67.00 2412.00 94.50 3402.00 243.00 8748.00
0102 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 54 M 76.25 4117.50 105.00 5670.00 182.00 9828.00
0103 5414000000-M 1510 20MM CU WATER PIPE TYPE K 74 M 54.00 3996.00 42.00 3108.00 125.00 9250.00
0104 5420000000-M 1510 25MM CU WATER PIPE TYPE K 4 M 81.00 324.00 52.50 210.00 325.00 1300.00
0105 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,420 KG 6.50 9230.00 9.50 13490.00 12.50 17750.00
0106 5540000000-M 1510 150MM GATE V &V BX 1 EA 648.00 648.00 787.50 787.50 955.00 955.00
0107 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 2000.00 2000.00 3675.00 3675.00 2825.00 2825.00
(200MM X 150MM, 1.38MPA WP)
0108 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 2430.00 2430.00 3675.00 3675.00 3100.00 3100.00
(200MM X 200MM, 1.38MPA WP)
0109 5648000000-N 1510 RELOCATE EXIST WAT METER 9 EA 540.00 4860.00 420.00 3780.00 600.00 5400.00
0110 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1565.00 6260.00 1837.50 7350.00 1355.00 5420.00
0111 5726000000-M 1520 200MM DI SS PIPE PC 2.41 149 M 137.00 20413.00 132.50 19742.50 200.00 29800.00

0112 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 3 EA 1728.00 5184.00 1365.00 4095.00 1850.00 5550.00



MAY 20, 2003 12:14 PM FORSYTH

TIP NO U-2926 34893.3.2 10:00AM 9/ 15 005
9.8091881
FED AID NO STATE FUNDED 0.611 KM MAY 20 2003 C200586

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

LARCO CONSTRUCTION, A DIV. OF THOMPSON ARTHUR  DLB, INC. D/B/A DLB, INC., (OF VA.)
NELLO L. TEER CO. DIVISION-APAC-ATLANTIC, INC.
WINSTON-SALEM, NC GREENSBORO, NC HILLSVILLE, VA

0113  5780000000-M 1525 (S1T2%OF|’WCMI\)/IH WALL ****MM 1.8+ 1 M 2770.00 2770.00 236.25 236.25 485.00 485.00
0114 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 10 EA 1080.00 10800.00 1050.00 10500.00 660.00 6600.00
0115 5882000000-N SP  GENERIC UTILITY ITEM (EA) 9 EA 810.00 7290.00 787.50 7087.50 157.00 1413.00

ABANDON INACTIVE WATER SERVICE & PLUG AT MAIN
0116 5888000000-M SP  GENERIC UTILITY ITEM (M) 15 M 1350.00 20250.00 1050.00 15750.00 2980.00 44700.00

}SH?g'\IQM STEEL NESTABLE ENCASE- MENT PIPE, 9.53MM
0117  6000000000-M 1605 TEMPORARY SILT FENCE 690 M 6.00 4140.00 5.80 4002.00 6.00 4140.00
0118 6006000000-M 1610 EROS CONTRL STONE CL A 325 MTN 36.00 11700.00 50.00 16250.00 42.00 13650.00
0119  6009000000-M 1610 EROS CONTRL STONE CL B 320 MTN 40.25 12880.00 50.00 16000.00 44.00 14080.00
0120 6012000000-M 1610 SEDIMENT CONTROL STONE 890 MTN 25.95 23095.50 43.45 38670.50 32.00 28480.00
0121 6015000000-M 1615 TEMPORARY MULCHING 2 HA 864.00 1728.00 1050.00 2100.00 1100.00 2200.00
0122 6018000000-M 1620 SEED FOR TEMP SEEDING 75 KG 8.20 615.00 4.20 315.00 4.40 330.00
0123  6021000000-M 1620 FERT FOR TEMP SEEDING 0.75 MTN 540.00 405.00 630.00 472.50 650.00 487.50
0124 6030000000-M 1630 SILT EXCAVATION 700 M3 20.20 14140.00 19.85 13895.00 6.00 4200.00
0125 6033000000-M 1631 SYNTHETIC ROVING 650 M2 1.90 1235.00 1.05 682.50 1.10 715.00
0126  6036000000-M 1631 MATTING FOR EROS CONTROL 350 M2 1.90 665.00 3.15 1102.50 3.60 1260.00
0127 6042000000-M 1632 6.4MM HARDWARE CLOTH 575 M 9.75 5606.25 5.50 3162.50 10.00 5750.00
0128 6070000000-N SP  SPECIAL STILLING BASINS 6 EA 378.00 2268.00 1030.00 6180.00 1950.00 11700.00
0129 6084000000-M 1660 SEEDING & MULCHING 2 HA 2870.00 5740.00 2625.00 5250.00 2750.00 5500.00
0130 6087000000-M 1660 MOWING 1 HA 162.00 162.00 78.75 78.75 83.00 83.00
0131 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 15.10 377.50 12.60 315.00 13.00 325.00
0132  6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 432.00 108.00 2100.00 525.00 2200.00 550.00
0133  6096000000-M 1662 SEED FOR SUPP SEEDING 50 KG 5.00 250.00 4.20 210.00 4.40 220.00
0134  6108000000-M 1665 FERTILIZER TOPDRESSING 3 MTN 432.00 1296.00 335.00 1005.00 350.00 1050.00
0135 6114000000-N SP SPECIALIZED HAND MOWING 1 HR 32.40 32.40 26.25 26.25 50.00 50.00
0136 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 2.70 43.20 1.05 16.80 10.00 160.00
0137 6123000000-M 1670 REFORESTATION 2 HA 1350.00 2700.00 1050.00 2100.00 1100.00 2200.00

STRUCTURE ITEMS
0138 8017000000-N SP  CM&R TEMP ACCESS ****++sxes Lump Sum 31500.00 35000.00 25000.00

(13+52.379 -L-)
0139 8028000000-N SP  REMV EXIST STRS ****+#ssx Lump Sum 84000.00 165000.00 290000.00

(13+52.379 -L-)
0140 8105500000-M SP :;*Z*ZA/(I)I\&'\EA);?ILLD PIER IN SOIL 120 M 2100.00 252000.00 812.50 97500.00 1865.00 223800.00
0141 8105600000-M sSP ’(*;’;%h’(lnl\a;?lLLD PIER NO SOIL 71 M 2310.00 164010.00 3980.00 282580.00 1865.00 132415.00
0142 8111000000-M SP ZEZF;(I;/IMSMT) L CASING FOR *** PIER 953 M 525.00 50032.50 551.25 52534.13 500.00 47650.00
0143  8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 12600.00 12600.00 3675.00 3675.00 14000.00 14000.00
0144 8116000000-M SP CSLTUBES 809.6 M 14.70 11901.12 36.70 29712.32 25.00 20240.00

0145 8119000000-M 412 UNCL STR EXCAV 930.7 M3 16.50 15356.55 11.25 10470.38 18.00 16752.60



MAY 20, 2003 12:14 PM FORSYTH

TIP NO U-2926 34893.3.2 10:00AM 10/ 15 005
9.8091881
FED AID NO STATE FUNDED 0.611 KM MAY 20 2003 C200586

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

LARCO CONSTRUCTION, A DIV. OF THOMPSON ARTHUR  DLB, INC. D/B/A DLB, INC., (OF VA.)
NELLO L. TEER CO. DIVISION-APAC-ATLANTIC, INC.
WINSTON-SALEM, NC GREENSBORO, NC HILLSVILLE, VA
0146 8175000000-M 420 CL AA CONC, BRIDGE 572 M3 630.00 36036.00 542.00 31002.40 570.00 32604.00
0147 8182000000-M 420 CL A CONC, BRIDGE 195.1 M3 840.00 163884.00 670.35 130785.29 550.00 107305.00
0148 8210000000-N 422 BRG APPR SLAB ***xswxss Lump Sum 42000.00 32000.00 32000.00
(13+52.379 -L-)
0149 8217000000-M 425 REINF STEEL (BRIDGE) 42,137 KG 1.20 50564.40 1.00 42137.00 1.30 54778.10
0150 8224000000-M 425 EPOXY CTD REINF STL BRG 1,792 KG 1.60 2867.20 1.35 2419.20 1.75 3136.00
0151 8238000000-M 425 SPIRAL COL REINF STL STR 8,773 KG 1.90 16668.70 1.65 1447545 3.20 28073.60
0152 8364000000-M 450 HP310X79 STL PILE 190 M 85.00 16150.00 122.10 23199.00 97.00 18430.00
0153 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 329 MTN 37.80 12436.20 27.00 8883.00 33.00 10857.00
0154 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 335 M2 2.10 703.50 1.65 552.75 2.50 837.50
0155 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6300.00 6390.00 6000.00
0156 8762000000-M 430 914X533PRSTR C CORED SLB 1,453.356 M 262.50 381505.95 315.00 457807.14 260.00 377872.56
0157 8867000000-M SP GENERIC STRUCTURE ITEM (M) 122728 M 630.00 77318.64 306.50 37616.13 390.00 47863.92
CLASSIC CONCRETE BRIDGE RAIL
CONTRACT TOTAL TOTAL 3742656.48 TOTAL 3772129.58 TOTAL 3788661.52
ROADWAY ITEMS SUB-TOTAL 2314821.72 SUB-TOTAL 2308390.39 SUB-TOTAL 2299046.24

STRUCTURE ITEMS SUB-TOTAL 1427834.76 SUB-TOTAL 1463739.19 SUB-TOTAL 1489615.28
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SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.
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C200586

BRANCH HIGHWAYS, INC.

ROANOKE, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 205000.00
0002 0000990000-M SP  GENERIC MISCELLANEOUS ITEM (L) 1,000 L 15.00 15000.00

DISPOSAL OF CONTAMINATION WATER
0003  0000995000-M SP  GENERIC MISCELLANEOUS ITEM (MTN) 1,400 MTN 40.00 56000.00

EXCAVATION, HAULING AND DISPOSAL OF

CONTAMINATED SOIL
0004  0001000000-M 200 CLEARING & GRUBBING Lump Sum 216000.00
0005  0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 16000.00 6400.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,300 M3 12.00 27600.00
0007  0029000000-N SP  REINF BRG APPR ****xxxxxx Lump Sum 35000.00

(13+52.379)
0008  0036000000-M 225 UNDERCUT EXCAVATION 500 M3 12.00 6000.00
0009  0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 17.00 8500.00
0010  0106000000-M 230 BORROW EXCAVATION 6,300 M3 15.00 94500.00
0011  0134000000-M 240 DRAINAGE DITCH EXCAVATION 200 M3 12.00 2400.00
0012  0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 7,430 M2 8.00 59440.00
0013  0177000000-M 250 BREAKING OF EXT ASPH PVMT 2,530 M2 2.00 5060.00
0014 0195000000-M 265 SELECT GRANULAR MATERIAL 1,000 M3 8.00 8000.00
0015  0196000000-M 270 SOIL STABILIZATION FABRIC 1,000 M2 2.00 2000.00
0016  0318000000-M 300 FND CONDIT MAT'L MIN STR 300 MTN 25.00 7500.00
0017  0366000000-M 310 375MM RCP CULV CLASS Il 505.2 M 95.00 47994.00
0018  0372000000-M 310 450MM RCP CULV CLASS Il 1236 M 105.00 12978.00
0019  0378000000-M 310 600MM RCP CULV CLASS Il 1152 M 115.00 13248.00
0020  0384000000-M 310 750MM RCP CULV CLASS Il 1164 M 155.00 18042.00
0021 0390000000-M 310 900MM RCP CULV CLASS Il 396 M 165.00 6534.00
0022 0396000000-M 310 1050MM RCP CULV CLASS Il 492 M 200.00 9840.00
0023  0522000000-M 310 *** X**X**MM RCP T 1 EA 1100.00 1100.00

(600MM X B00MM X 375MM)
0024  0995000000-M 340 PIPE REMOVAL 553 M 15.00 8295.00
0025 0996000000-N 350 PIPE CLEAN-OUT 10 EA 275.00 2750.00
0026 1011000000-N 500 FINE GRADING Lump Sum 240000.00
0027  1033000000-M SP  SEALING PVMT CRKS & JTS 250 KG 15.00 3750.00
0028 1110000000-M 510 STABILIZER AGGREGATE 200 MTN 20.00 4000.00
0029 1220000000-M 545 INCIDENTAL STONE BASE 50 MTN 15.00 750.00
0030  1330000000-M 607 INCIDENTAL MILLING 500 M2 9.00 4500.00
0031 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,820 MTN 45.00 126900.00
0032 1498000000-M 610 ASP CONC INTR CRS 119.0B 3,440 MTN 43.00 147920.00
0033  1519000000-M 610 ASP CONC SURF CRS $9.5B 4,000 MTN 44.00 176000.00
0034 1560000000-M 620 ASP FOR PLANT MIX PG64-22 543 MTN 280.00 152040.00
0035 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 25 MTN 200.00 5000.00
0036 2000000000-N 806 RIGHT OF WAY MARKERS 45 EA 150.00 6750.00
0037  2253000000-M 840 PIPE COLLARS 0.33 M3 2000.00 660.00
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BRANCH HIGHWAYS, INC.

ROANOKE, VA
0038 2264000000-M 840 PIPE PLUGS 0.69 M3 1000.00 690.00
0039 2286000000-N 840 MASNRY DRAINAGE STRUCT 69 EA 1100.00 75900.00
0040 2308000000-M 840 MASONRY DRAINAGE STRS 9.058 M 950.00 8605.10
0041 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 525.00 2100.00
0042 2366000000-N 840 FRAME W/2GRTS 840.24 STD 9 EA 525.00 4725.00
0043 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 4 EA 525.00 2100.00
0044 2374000000-N 840 (FFF§AME-GRT-HD 840.03 ** 22 EA 525.00 11550.00
0045 2374000000-N 840 (FCISAME-GRT-HD 840.03 ** 19 EA 525.00 9975.00
0046 2396000000-N 840 FRAME W/COVER STD 840.54 8 EA 450.00 3600.00
0047 2418000000-M sP FRM W/GRATES, DRIVEWY DI 21 M 1500.00 31500.00
0048 2542000000-M 846 450MM CONC CURB & GUTTER 100 M 40.00 4000.00
0049 2549000000-M 846 750MM CONC CURB & GUTTER 2,000 M 32.00 64000.00
0050 2591000000-M 848 100MM CONC SIDEWALK 2,450 M2 28.00 68600.00
0051 2598000000-M 848 CONC WHEELCHAIR RAMPS 120 M2 34.00 4080.00
0052 2612000000-M 848 150MM CONC DRIVEWAY 210 M2 50.00 10500.00
0053 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 440 M2 35.00 15400.00
0054 2830000000-N 858 ADJ MANHOLES 4 EA 155.00 620.00
0055 2845000000-N 858 ADJ METER OR VALVE BOXES 80 EA 100.00 8000.00
0056 3030000000-M 862 STL BM GRDRAIL 762 M 39.00 2971.80
0057 3045000000-M 862 STL BM GRDRAIL SHOP CURV 19.05 M 45.00 857.25
0058 3105000000-N 862 SBGR TERM SECT 2 EA 250.00 500.00
0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00
0060 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 350.00 350.00
0061 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 350.00 700.00
0062 3270000000-N SP  GR ANCHOR TYPE 350 1 EA 1700.00 1700.00
0063 3575000000-M SP GENERIC FENCING ITEM (M) 100 M 5.00 500.00

REMOVE EXISTING FENCE

0064 3649000000-M 876 PLN RIP RAP, CLASS B 75 MTN 36.00 2700.00
0065 3656000000-M 876 FILTER FABRIC FOR DRAINGE 940 M2 2.00 1880.00
0066 4400000000-M 1110 WORK ZONE SIGNS (STAT) 50 M2 43.00 2150.00
0067 4405000000-M 1110 WORK ZONE SIGNS (PORT) 36 M2 43.00 1548.00
0068 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 9 M2 43.00 387.00
0069 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 4500.00 9000.00
0070 4425000000-N 1125 WARNING FLAG SETS 2 EA 8.00 16.00
0071 4430000000-N 1130 DRUMS 260 EA 33.00 8580.00
0072 4435000000-N 1135 CONES 50 EA 10.00 500.00
0073  4445000000-M 1145 BARRICADES (TYPE Ill) 104 M 28.00 2912.00
0074 4450000000-N 1150 FLAGGER 688 HR 16.00 11008.00
0075 4460000000-N 1155 WARNING LIGHTS (TYPE B) 3 EA 65.00 195.00



MAY 20, 2003 12:14 PM

TIP NO

U-2926

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

FORSYTH
34893.3.2

9.8091881

0.611 KM

10:00AM

MAY 20 2003

137 15

005

C200586

BRANCH HIGHWAYS, INC.

ROANOKE, VA
0076 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 9700.00 9700.00
0077 4507000000-M SP WATER FILLED BARRIER 270 M 150.00 40500.00
0078 4508000000-M SP RESET WATER FILLED BARRIER 25 M 135.00 3375.00
0079 4650000000-N 1251 TEMP RAISED PVMT MRKS 219 EA 5.00 1095.00
0080 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 324 M 1.50 486.00
0081 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 3,094 M 1.70 5259.80
0082 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 159 M 4.20 667.80
0083 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 132 M 5.00 660.00
0084 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 182 M 13.00 2366.00
0085 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 33 EA 20.00 660.00
0086 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 85.00 2635.00
0087 4810000000-M 1205 PAINT PVT MKG LINES 100MM 12,019 M 0.35 4206.65
0088 4820000000-M 1205 PAINT PVT MKG LINES 200MM 288 M 3.00 864.00
0089 4835000000-M 1205 PAINT PVT MKG LINES 600MM 176 M 7.00 1232.00
0090 4840000000-N 1205 PAINT PVT MKG CHARACTER 85 EA 45.00 3825.00
0091 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 20.00 160.00
0092 4850000000-M 1205 REMVL OF 100MM LINES 2,879 M 1.30 3742.70
0093 4860000000-M 1205 REMVL OF 200MM LINES 108 M 2.00 216.00
0094 4870000000-M 1205 REMVL OF 600MM LINES 26 M 6.00 156.00
0095 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 27 EA 25.00 675.00
0096 4915000000-M 1264 2.1M U-CHANNEL POSTS 6 EA 50.00 300.00
0097 4955000000-N 1264 OBJECT MARKERS (END OF RD 6 EA 75.00 450.00
0098 5300000000-M 1505 m? CONDIT MAT'L e 12 MTN 30.00 360.00
0099 5306000000-M SP ﬁ\li;DDN MAT'L CL *xxwsws 12 MTN 30.00 360.00
0100 5318000000-M 1505 PVMT REP FOR UTILITY WORK 1 MTN 160.00 160.00
0101 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 36 M 92.00 3312.00
0102 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 54 M 94.00 5076.00
0103 5414000000-M 1510 20MM CU WATER PIPE TYPE K 74 M 85.00 6290.00
0104 5420000000-M 1510 25MM CU WATER PIPE TYPE K 4 M 95.00 380.00
0105 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,420 KG 15.00 21300.00
0106 5540000000-M 1510 150MM GATE V & V BX 1 EA 1500.00 1500.00
0107 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 4500.00 4500.00

(200MM X 150MM, 1.38MPA WP)
0108 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 5200.00 5200.00
(200MM X 200MM, 1.38MPA WP)

0109 5648000000-N 1510 RELOCATE EXIST WAT METER 9 EA 2000.00 18000.00
0110 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 3500.00 14000.00
0111 5726000000-M 1520 200MM DI SS PIPE PC 2.41 149 M 200.00 29800.00
0112 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 3 EA 3000.00 9000.00



MAY 20, 2003 12:14 PM

TIP NO

U-2926

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2456 (S MAIN ST), WAUGHTON ST, ALDER ST & SALEM AVE IN WINSTON-SALEM.

FORSYTH
34893.3.2

9.8091881

0.611 KM

10:00AM

MAY 20 2003

14/ 15

005

C200586

BRANCH HIGHWAYS, INC.

ROANOKE, VA
0113 5780000000-M 1525 STD PC MH WALL ****MM 1.8+ 1 M 750.00 750.00
(1200MM)
0114 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 10 EA 1700.00 17000.00
0115 5882000000-N SP  GENERIC UTILITY ITEM (EA) 9 EA 2000.00 18000.00
ABANDON INACTIVE WATER SERVICE & PLUG AT MAIN
0116 5888000000-M SP GENERIC UTILITY ITEM (M) 15 M 500.00 7500.00
1500MM STEEL NESTABLE ENCASE- MENT PIPE, 9.53MM
THICK
0117 6000000000-M 1605 TEMPORARY SILT FENCE 690 M 5.00 3450.00
0118 6006000000-M 1610 EROS CONTRL STONE CL A 325 MTN 33.00 10725.00
0119 6009000000-M 1610 EROS CONTRL STONE CL B 320 MTN 33.00 10560.00
0120 6012000000-M 1610 SEDIMENT CONTROL STONE 890 MTN 29.00 25810.00
0121 6015000000-M 1615 TEMPORARY MULCHING 2 HA 1000.00 2000.00
0122 6018000000-M 1620 SEED FOR TEMP SEEDING 75 KG 4.00 300.00
0123 6021000000-M 1620 FERT FOR TEMP SEEDING 0.75 MTN 600.00 450.00
0124 6030000000-M 1630 SILT EXCAVATION 700 M3 7.00 4900.00
0125 6033000000-M 1631 SYNTHETIC ROVING 650 M2 1.00 650.00
0126 6036000000-M 1631 MATTING FOR EROS CONTROL 350 M2 3.00 1050.00
0127 6042000000-M 1632 6.4MM HARDWARE CLOTH 575 M 8.00 4600.00
0128 6070000000-N SP SPECIAL STILLING BASINS 6 EA 285.00 1710.00
0129 6084000000-M 1660 SEEDING & MULCHING 2 HA 4000.00 8000.00
0130 6087000000-M 1660 MOWING 1 HA 75.00 75.00
0131  6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 12.00 300.00
0132 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 2000.00 500.00
0133 6096000000-M 1662 SEED FOR SUPP SEEDING 50 KG 4.00 200.00
0134 6108000000-M 1665 FERTILIZER TOPDRESSING 3 MTN 320.00 960.00
0135 6114000000-N SP SPECIALIZED HAND MOWING 1 HR 25.00 25.00
0136 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00
0137 6123000000-M 1670 REFORESTATION 2 HA 1000.00 2000.00
STRUCTURE ITEMS
0138 8017000000-N SP CM&R TEMP ACCESS = Lump Sum 40000.00
(13+52.379 -L-)
0139 8028000000-N SP  REMV EXIST STRS **##ksxx Lump Sum 195000.00
(13+52.379 -L-)
0140 8105500000-M SP MM DRILLD PIER IN SOIL 120 M 2050.00 246000.00
(1220MM)
0141 8105600000-M SP  ****MM DRILLD PIER NO SOIL 71 M 2150.00 152650.00
(1220MM)
0142 8111000000-M SP ZEZFZQ(';AMSMT)L CASING FOR *** PIER 953 M 450.00 42885.00
0143 8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 12000.00 12000.00
0144 8116000000-M Sp CSL TUBES 809.6 M 11.00 8905.60
0145 8119000000-M 412 UNCL STR EXCAV 930.7 M3 12.00 11168.40
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BRANCH HIGHWAYS, INC.

ROANOKE, VA
0146 8175000000-M 420 CL AA CONC, BRIDGE 57.2 M3 500.00 28600.00
0147 8182000000-M 420 CL A CONC, BRIDGE 1951 M3 650.00 126815.00
0148 8210000000-N 422 BRG APPR SLAB ******xskes Lump Sum 45000.00
(13+52.379 -L-)
0149 8217000000-M 425 REINF STEEL (BRIDGE) 42,137 KG 1.30 54778.10
0150 8224000000-M 425 EPOXY CTD REINF STL BRG 1,792 KG 1.40 2508.80
0151 8238000000-M 425 SPIRAL COL REINF STL STR 8,773 KG 2.00 17546.00
0152 8364000000-M 450 HP310X79 STL PILE 190 M 125.00 23750.00
0153 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 329 MTN 45.00 14805.00
0154 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 335 M2 5.00 1675.00
0155 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 9000.00
0156 8762000000-M 430 914X533PRSTR C CORED SLB 1,453.356 M 400.00 581342.40
0157 8867000000-M SP GENERIC STRUCTURE ITEM (M) 122.728 M 325.00 39886.60
CLASSIC CONCRETE BRIDGE RAIL
CONTRACT TOTAL TOTAL 4096318.00
ROADWAY ITEMS SUB-TOTAL 2442002.10
STRUCTURE ITEMS SUB-TOTAL 1654315.90
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, INC. 1 3221095.25
BLYTHE CONSTRUCTION, INC. 2 3266098.27
DANE CONSTRUCTION, INC. 3 3392828.07
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. 4 3742656.48
THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC. 5 3772129.58
DLB, INC. D/B/A DLB, INC., (OF VA.) 6 3788661.52
BRANCH HIGHWAYS, INC. 7 4096318.00
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DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0029000000-N SP  REINF BRG APPR ****sssss
(11+07.000)

0004 0043000000-N 226 GRADING
0005 0050000000-M 226 SUPP CLEARING & GRUBBING
0006 0057000000-M 226 UNDERCUT EXCAVATION
0007 0318000000-M 300 FND CONDIT MAT'L MIN STR
0008 0344000000-M 310 450MM SIDE DRAIN PIPE
0009 0706000000-M 310 300MM BCCSP B 1.63
0010 1121000000-M 520 AGGREGATE BASE COURSE
0011 1220000000-M 545 INCIDENTAL STONE BASE
0012 1489000000-M 610 ASP CONC BASE CRS B25.0B
0013 1514000000-M 610 ASP CONC SURF CRS S9.5A
0014 1560000000-M 620 ASP FOR PLANT MIX PG64-22
0015 2000000000-N 806 RIGHT OF WAY MARKERS
0016 2022000000-M 815 SUBDRAIN EXCAVATION
0017 2033000000-M 815 SUBDR FINE AGGREGATE
0018 2044000000-M 815 150MM PERF SUBDR PIPE
0019 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S
0020 2066000000-N 815 CONC PAD SUBDRN OUTLET
0021 2077000000-M 815 150MM OUTLET PIPE (SD)
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0024 3045000000-M 862 STL BM GRDRAIL SHOP CURV
0025 3165000000-N SP GR ANCHOR TYPE ****xxxxsx
(SPECIAL)
0026 3180000000-N 862 GR ANCHOR TYPE **++sness
(11 MOD)
0027 3270000000-N SP  GR ANCHOR TYPE 350
0028 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862
ADDITIONAL GUARDRAIL POST, 2.13M
0029 3578000000-N SP  GENERIC FENCING ITEM (EA)
REM & RESET EXT METAL GATE WITH POST
0030 3635000000-M 876 PLNRIPRAPCL I
0031 3649000000-M 876 PLNRIP RAP, CLASS B
0032 3656000000-M 876 FILTER FABRIC FOR DRAINGE
0033 3684000000-M SP GENERIC EROSION CONTROL ITEM (MTN)
BOULDERS
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (BARRICAD
1145 BARRICADES (TYPE Ill)

1205 PAINT PVT MKG LINES 100MM

0034 4400000000-M
0035 4410000000-M
0036 4445000000-M
0037 4810000000-M

Lump Sum
Lump Sum
Lump Sum

Lump Sum
0.4
200
4
7.2
4.8
60
60
210
125
18
16
23
17
40

N NN = B

15.24

30

206
95

18

96
920

HA
M3
MTN
M
M
MTN
MTN
MTN
MTN
MTN
EA
M3
M3
M
EA
EA
M
EA
EA
M
EA

EA

EA
EA

EA

MTN
MTN
M2
MTN

M2
M2

M

500.00
12.00
25.00
70.00
70.00
22.00
30.00
89.64
97.04

345.00

150.00
10.00
40.00
12.00

6.00

200.00

12.00
2000.00

400.00

29.53
1050.00

800.00

1700.00
15.00

1000.00

30.00
30.00
10.00
50.00

72.00
43.00
30.00

1.90

25170.00
10000.00
11000.00

59175.00
200.00
2400.00
100.00
504.00
336.00
1320.00
1800.00
18824.40
12130.00
6210.00
2400.00
230.00
680.00
480.00
24.00
200.00
24.00
4000.00
800.00
450.04
2100.00

3200.00

3400.00
75.00

1000.00

900.00
60.00
2060.00
4750.00

1296.00

215.00
2880.00
1748.00

60000.00

12500.00

9000.00

30000.00

2400.00 960.00
13.00 2600.00
50.00 200.00
90.00 648.00
75.00 360.00
30.00 1800.00
26.00 1560.00
91.00 19110.00
99.00 12375.00
351.00 6318.00
150.00 2400.00
36.00 828.00
33.00 561.00
25.00 1000.00
35.00 140.00
350.00 350.00
82.00 164.00
1500.00 3000.00
450.00 900.00
32.00 487.68
1175.00 2350.00
1300.00 5200.00
2000.00 4000.00
22.00 110.00
750.00 750.00
30.00 900.00
100.00 200.00
3.00 618.00
125.00 11875.00
64.00 1152.00
50.00 250.00
30.00 2880.00
1.75 1610.00

29000.00

13500.00

12328.00

37000.00

1.03 0.41
9.18 1836.00
20.40 81.60
61.20 440.64
56.10 269.28
25.50 1530.00
25.50 1530.00
91.43 19200.30
99.00 12375.00
351.90 6334.20
229.50 3672.00
17.00 391.00
25.50 433.50
7.14 285.60
30.60 122.40
102.00 102.00
51.00 102.00
1530.00 3060.00
255.00 510.00
30.12 459.03
1071.00 2142.00
816.00 3264.00
1734.00 3468.00
15.30 76.50
306.00 306.00
36.00 1080.00
30.60 61.20
2.55 525.30
102.00 9690.00
60.00 1080.00
44.00 220.00
31.25 3000.00
1.94 1784.80



MAY 20, 2003 12:14 PM
TIP NO

B-3263

FED AID NO MABRZ-1200(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

WATAUGA
32968.3.1

8.2751103

0.115 KM

10:00AM 2/ 6 006

MAY 20 2003 C200708

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060

0061

0062

0063

0064

0065

0066
0067
0068

0069
0070

0071

4900000000-N
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6030000000-M
6033000000-M
6036000000-M
6039000000-M
6042000000-M
6048000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6114000000-N
6117000000-N

8017000000-N

8021000000-N

8105500000-M

8105600000-M

8111000000-M

8115000000-N
8116000000-M
8121000000-N

8182000000-M
8210000000-N

8217000000-M

1252 PERM RAISED PVMT MARKERS
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1630 SILT EXCAVATION

1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL
SP HIGH VELOCITY MATTING

1632 6.4MM HARDWARE CLOTH

SP FLOAT TURBIDITY CURTAIN

SP SPECIAL STILLING BASINS
1660 SEEDING & MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING

SP SPECIALIZED HAND MOWING
1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

SP  CM&R TEMP ACCESS ****#rkxse
(11+07.000-L-)

SP REMV EXIST STR **r#rsrsrs
(11+07.000-L-)

SP ***MM DRILLD PIER IN SOIL
(914MM)

SP  ****MM DRILLD PIER NO SOIL
(914MM)

SP PERM STL CASING FOR *** PIER
(914MM)

SP CROSSHOLE SONIC LOGGING

SP CSL TUBES

SP  UNCL STR EXCAV STA *****
(11+07.000-L-)

420 CL A CONC, BRIDGE

422 BRG APPR SLAB ***kxkekx
(11+07.000-L-)

425 REINF STEEL (BRIDGE)

10 EA 25.00 250.00

45 M 10.00 450.00

70 MTN 25.00 1750.00

180 MTN 25.00 4500.00

85 MTN 24.00 2040.00

0.5 HA 2224.00 1112.00

25 KG 10.00 250.00

0.25 MTN 2000.00 500.00

275 M3 12.00 3300.00

115 M2 1.95 224.25

215 M2 1.95 419.25

50 M2 6.25 312.50

32 M 6.89 220.48

50 M2 65.00 3250.00

4 EA 425.00 1700.00

0.5 HA 4435.00 2217.50

0.5 HA 370.00 185.00

25 KG 15.00 375.00

0.25 MTN 2500.00 625.00

25 KG 8.00 200.00

0.5 MTN 800.00 400.00

1 HR 75.00 75.00

8 EA 150.00 1200.00

Lump Sum 35000.00
Lump Sum 16000.00
197 M 775.00 15267.50

10 M 4500.00 45000.00

82 M 475.00 3895.00

1 EA 4310.00 4310.00

1462 M 30.00 4386.00
Lump Sum 4500.00
30.1 M3 795.00 23929.50
Lump Sum 10850.00
7,982 KG 1.25 9977.50

14.00 140.00
23.00 1035.00
26.00 1820.00
26.00 4680.00
25.00 2125.00
2360.00 1180.00
11.00 275.00
2100.00 525.00
3.00 825.00
2.10 241.50
2.10 451.50
7.00 350.00
9.00 288.00
35.00 1750.00
700.00 2800.00
4700.00 2350.00
400.00 200.00
16.00 400.00
2650.00 662.50
8.50 212.50
850.00 425.00
100.00 100.00
160.00 1280.00
30000.00

35000.00

600.00 11820.00
4265.00 42650.00
435.00 3567.00
3900.00 3900.00
29.00 4239.80
3000.00

880.00 26488.00
11500.00

1.20 9578.40

25.50 255.00
7.35 330.75
33.00 2310.00
31.00 5580.00
20.40 1734.00
2268.00 1134.00
10.20 255.00
2040.00 510.00
5.00 1375.00
2.00 230.00
2.00 430.00
6.40 320.00
7.00 224.00
36.00 1800.00
360.00 1440.00
4523.00 2261.50
377.00 188.50
15.30 382.50
2550.00 637.50
8.20 205.00
816.00 408.00
76.50 76.50
153.00 1224.00
34940.00

14585.00

910.00 17927.00
4218.56 42185.60
403.00 3304.60
3570.00 3570.00
41.00 5994.20
6714.00

726.00 21852.60
20143.00

1.62 12930.84



MAY 20, 2003 12:14 PM
TIP NO B-3263

FED AID NO MABRZ-1200(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

WATAUGA
32968.3.1

8.2751103

0.115 KM

10:00AM 3/ 6 006

MAY 20 2003 C200708

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

0072 8238000000-M 425 SPIRAL COL REINF STL STR
0073 8468000000-M 460 ONE BAR METAL RAIL

0074 8517000000-M 460 ***X****MM CONC PARAPET
(355MM X 527MM)
0075 8657000000-N 430 ELASTOMERIC BEARINGS

0076 8762000000-M 430 914X533PRSTR C CORED SLB

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

804 KG 225 1809.00
61.256 M 181.25 11102.65
65.828 M 175.75 11569.27

Lump Sum 2275.00
32876 M 292.00 95997.92
TOTAL 503566.76

SUB-TOTAL 207697.42

SUB-TOTAL 295869.34

240 1929.60

200.00 12251.20
165.00 10861.62
2050.00

298.00 97970.48
TOTAL 530078.78
SUB-TOTAL 223272.68
SUB-TOTAL 306806.10

2.50 2010.00

206.00 12618.74
201.00 13231.43
3600.00

449.00 147613.24
TOTAL 557792.26
SUB-TOTAL 194572.01
SUB-TOTAL 363220.25



MAY 20, 2003 12:14 PM
TIP NO

B-3263

FED AID NO MABRZ-1200(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

WATAUGA
32968.3.1

8.2751103

0.115 KM

10:00AM

MAY 20 2003

006

C200708

YOUNG & MCQUEEN GRADING

MILLER STRUCTURES, INC.

CO., INC.
BURNSVILLE, NC MARION, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 27600.00 22000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8250.00 15000.00
0003  0029000000-N SP  REINF BRG APPR ****#is Lump Sum 8500.00 16000.00

(11+07.000)
0004 0043000000-N 226 GRADING Lump Sum 19500.00 30000.00
0005 0050000000-M 226 SUPP CLEARING & GRUBBING 04 HA 3020.00 1208.00 10.00 4.00
0006 0057000000-M 226 UNDERCUT EXCAVATION 200 M3 10.00 2000.00 15.00 3000.00
0007 0318000000-M 300 FND CONDIT MAT'L MIN STR 4 MTN 50.00 200.00 35.00 140.00
0008 0344000000-M 310 450MM SIDE DRAIN PIPE 72 M 103.00 741.60 55.00 396.00
0009 0706000000-M 310 300MM BCCSP B 1.63 48 M 64.00 307.20 60.00 288.00
0010 1121000000-M 520 AGGREGATE BASE COURSE 60 MTN 18.00 1080.00 80.00 4800.00
0011 1220000000-M 545 INCIDENTAL STONE BASE 60 MTN 15.00 900.00 30.00 1800.00
0012  1489000000-M 610 ASP CONC BASE CRS B25.0B 210 MTN 100.00 21000.00 85.00 17850.00
0013 1514000000-M 610 ASP CONC SURF CRS S9.5A 125 MTN 100.00 12500.00 83.00 10375.00
0014 1560000000-M 620 ASP FOR PLANT MIX PG64-22 18 MTN 415.00 7470.00 350.00 6300.00
0015 2000000000-N 806 RIGHT OF WAY MARKERS 16 EA 200.00 3200.00 250.00 4000.00
0016 2022000000-M 815 SUBDRAIN EXCAVATION 23 M3 8.50 195.50 12.00 276.00
0017 2033000000-M 815 SUBDR FINE AGGREGATE 17 M3 33.50 569.50 35.00 595.00
0018 2044000000-M 815 150MM PERF SUBDR PIPE 40 M 16.50 660.00 18.00 720.00
0019 2055000000-M 815 150MM SUBDR PIPE Y, T &L'S 4 EA 30.00 120.00 35.00 140.00
0020 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 320.00 320.00 250.00 250.00
0021 2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 25.00 50.00 28.00 56.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1150.00 2300.00 1800.00 3600.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 370.00 740.00 600.00 1200.00
0024 3045000000-M 862 STL BM GRDRAIL SHOP CURV 1524 M 32.50 495.30 29.50 44958
0025 3165000000-N SP  GR ANCHOR TYPE ***#essees 2 EA 1200.00 2400.00 1100.00 2200.00

(SPECIAL)
0026 3180000000-N 862 (clalll? '\'/‘l\cf\)lg)l-iOR TYPE *#xewxsnns 4 EA 1300.00 5200.00 1200.00 4800.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 2110.00 4220.00 1900.00 3800.00
0028 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 5 EA 22.00 110.00 20.00 100.00

ADDITIONAL GUARDRAIL POST, 2.13M
0029 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 830.00 830.00 1500.00 1500.00

REM & RESET EXT METAL GATE WITH POST
0030 3635000000-M 876 PLNRIP RAP CL I 30 MTN 32.00 960.00 40.00 1200.00
0031 3649000000-M 876 PLN RIP RAP, CLASS B 2 MTN 50.00 100.00 40.00 80.00
0032 3656000000-M 876 FILTER FABRIC FOR DRAINGE 206 M2 3.80 782.80 9.00 1854.00
0033 3684000000-M SP SSUE[F;IIECR gROSION CONTROL ITEM (MTN) 95 MTN 175.00 16625.00 130.00 12350.00
0034  4400000000-M 1110 WORK ZONE SIGNS (STAT) 18 M2 75.00 1350.00 80.00 1440.00
0035 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 5 M2 100.00 500.00 50.00 250.00
0036 4445000000-M 1145 BARRICADES (TYPE Ill) 9% M 33.00 3168.00 60.00 5760.00
0037 4810000000-M 1205 PAINT PVT MKG LINES 100MM 920 M 1.65 1518.00 2.00 1840.00



MAY 20, 2003 12:14 PM
TIP NO

B-3263

FED AID NO MABRZ-1200(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

WATAUGA
32968.3.1

8.2751103

0.115 KM

10:00AM

MAY 20 2003

006

C200708

YOUNG & MCQUEEN GRADING

MILLER STRUCTURES, INC.

CO., INC.
BURNSVILLE, NC MARION, NC
0038 4900000000-N 1252 PERM RAISED PVMT MARKERS 10 EA 10.50 105.00 10.00 100.00
0039  6000000000-M 1605 TEMPORARY SILT FENCE 45 M 7.00 315.00 16.00 720.00
0040 6006000000-M 1610 EROS CONTRL STONE CL A 70 MTN 30.00 2100.00 40.00 2800.00
0041  6009000000-M 1610 EROS CONTRL STONE CL B 180 MTN 30.00 5400.00 38.00 6840.00
0042 6012000000-M 1610 SEDIMENT CONTROL STONE 85 MTN 30.00 2550.00 35.00 2975.00
0043 6015000000-M 1615 TEMPORARY MULCHING 0.5 HA 2700.00 1350.00 2224.00 1112.00
0044 6018000000-M 1620 SEED FOR TEMP SEEDING 25 KG 11.00 275.00 10.00 250.00
0045 6021000000-M 1620 FERT FOR TEMP SEEDING 0.25 MTN 1220.00 305.00 2000.00 500.00
0046 6030000000-M 1630 SILT EXCAVATION 275 M3 9.50 2612.50 25.00 6875.00
0047 6033000000-M 1631 SYNTHETIC ROVING 115 M2 2.20 253.00 1.95 224.25
0048 6036000000-M 1631 MATTING FOR EROS CONTROL 215 M2 2.20 473.00 1.95 419.25
0049  6039000000-M SP  HIGH VELOCITY MATTING 50 M2 8.90 445.00 6.25 312.50
0050 6042000000-M 1632 6.4MM HARDWARE CLOTH 32 M 23.50 752.00 18.00 576.00
0051 6048000000-M SP  FLOAT TURBIDITY CURTAIN 50 M2 22.00 1100.00 50.00 2500.00
0052 6070000000-N SP  SPECIAL STILLING BASINS 4 EA 50.00 200.00 800.00 3200.00
0053  6084000000-M 1660 SEEDING & MULCHING 0.5 HA 610.00 305.00 4435.00 2217.50
0054 6087000000-M 1660 MOWING 0.5 HA 165.00 82.50 370.00 185.00
0055 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 11.00 275.00 15.00 375.00
0056 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 650.00 162.50 2500.00 625.00
0057 6096000000-M 1662 SEED FOR SUPP SEEDING 25 KG 6.50 162.50 8.00 200.00
0058 6108000000-M 1665 FERTILIZER TOPDRESSING 0.5 MTN 670.00 335.00 800.00 400.00
0059 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 150.00 150.00 75.00 75.00
0060 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 150.00 1200.00 300.00 2400.00
STRUCTURE ITEMS
0061 8017000000-N SP  CM&R TEMP ACCESS ****#xwwxex Lump Sum 58630.00 70000.00
(11+07.000-L-)
0062 8021000000-N SP  REMV EXIST STR ****#xeeer Lump Sum 42200.00 10000.00
(11+07.000-L-)
0063 8105500000-M sSP *(*;*1*4MMMMI)3RILLD PIER IN SOIL 19.7 M 655.00 12903.50 1590.00 31323.00
0064 8105600000-M SP :;*1*4MMMM?RILLD PIER NO SOIL 10 M 4165.00 41650.00 4750.00 47500.00
0065 8111000000-M SP (F;Em MS)TL CASING FOR *** PIER 82 M 440.00 3608.00 500.00 4100.00
0066 8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 3890.00 3890.00 4000.00 4000.00
0067 8116000000-M SP CSLTUBES 1462 M 30.00 4386.00 32.00 4678.40
0068 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 5000.00 6000.00
(11+07.000-L-)
0069 8182000000-M 420 CL A CONC, BRIDGE 30.1 M3 1210.00 36421.00 1000.00 30100.00
0070 8210000000-N 422 BRG APPR SLAB ***xwwxss Lump Sum 12170.00 18000.00
(11+07.000-L-)
0071 8217000000-M 425 REINF STEEL (BRIDGE) 7,982 KG 1.15 9179.30 2.20 17560.40



MAY 20, 2003 12:14 PM
TIP NO

B-3263

FED AID NO MABRZ-1200(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER WATAUGA RIVER & APPROACHES ON SR-1200.

WATAUGA
32968.3.1

8.2751103

0.115 KM

10:00AM

MAY 20 2003

006

C200708

YOUNG & MCQUEEN GRADING

MILLER STRUCTURES, INC.

CO., INC.
BURNSVILLE, NC MARION, NC
0072 8238000000-M 425 SPIRAL COL REINF STL STR 804 KG 3.00 2412.00 4.00 3216.00
0073 8468000000-M 460 ONE BAR METAL RAIL 61.256 M 406.00 24869.94 297.00 18193.03
0074 8517000000-M 460 **X***MM CONC PARAPET 65.828 M 265.00 17444.42 115.00 7570.22
(355MM X 527MM)
0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3385.00 3800.00
0076 8762000000-M 430 914X533PRSTR C CORED SLB 32876 M 311.00 102244.36 328.00 107833.28
CONTRACT TOTAL TOTAL 558972.42 TOTAL 596169.41
ROADWAY ITEMS SUB-TOTAL 178578.90 SUB-TOTAL 212295.08
STRUCTURE ITEMS SUB-TOTAL 380393.52 SUB-TOTAL 383874.33
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 503566.76
SIMPSON CONSTRUCTION CO., INC. 2 530078.78
THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC. 3 557792.26
YOUNG & MCQUEEN GRADING CO., INC. 4 558972.42
MILLER STRUCTURES, INC. 5 596169.41



MAY 20, 2003 12:14 PM BUNCOMBE

TIP NO W-4441 35190.2.1 10:00AM 1/ 4 007
8.1846202
FED AID NO STPIMS-240-1(27)4 0.000 MI MAY 20 2003 C200718

OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
1-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS, KY ALTAMONTE SPRNGS, FL ALPHARETTA, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20000.00 22000.00 140553.01
0002 4048000000-E 902 REINF CL A CONC FOOTINGS 2 CY 500.00 1000.00 770.00 1540.00 269.24 538.48
0003 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 594 LB 3.00 1782.00 3.15 1871.10 3.02 1793.88
0004 4109000000-N 904 (SP[?N ERECTION, TYPE *** (OVRHD) 1 EA 800.00 800.00 955.00 955.00 3201.97 3201.97
0005 4110000000-N 904 (S/i?N ERECTION, TYPE *** (GRD MTD) 1 EA 600.00 600.00 510.00 510.00 2218.57 2218.57
0006 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 2500.00 2500.00 3180.00 3180.00 2065.99 2065.99
0007 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 800.00 800.00 575.00 575.00 1245.42 1245.42
0008 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 1 EA 600.00 600.00 640.00 640.00 622.71 622.71
0009 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 41500.00 50205.00 37668.99
OVERHEAD SIGN ASSEMBLY "A"
0010 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 26300.00 24035.00 22226.91
OVERHEAD SIGN ASSEMBLY "B"
0011  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35100.00 29955.00 46506.66
OVERHEAD SIGN ASSEMBLY "C"
0012 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6000.00 9000.00 7587.67
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0013  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 5000.00 7765.00 5972.53
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0014 4400000000-E 1110 WORK ZONE SIGNS (STAT) 604 SF 3.50 2114.00 4.45 2687.80 13.46 8129.84
0015  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 428 SF 3.50 1498.00 10.50 4494.00 4.40 1883.20
0016 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 64 SF 3.50 224.00 4.45 284.80 23.44 1500.16
0017 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 500.00 1000.00 655.00 1310.00 2930.60 5861.20
0018 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 3 EA 2500.00 7500.00 3390.00 10170.00 11722.41 35167.23
0019  4425000000-N 1125 WARNING FLAG SETS 2 EA 9.00 18.00 265.00 530.00 23.44 46.88
0020 4430000000-N 1130 DRUMS 200 EA 25.00 5000.00 51.00 10200.00 38.39 7678.00
0021 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 17.00 1632.00 12.50 1200.00 9.38 900.48
0022 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 110.00 440.00 80.00 320.00 175.84 703.36
0023 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 2000.00 4000.00 3185.00 6370.00 11722.41 23444.82
0024 4510000000-N sp POLICE 48 HR 31.50 1512.00 51.00 2448.00 54.78 2629.44
0025 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 8 EA 336.00 2688.00 810.00 6480.00 975.13 7801.04
0026 7300000000-E 1715 TRENCHING (UNPAVED) 350 LF 7.20 2520.00 8.80 3080.00 6.45 2257.50
0027 7302000000-E SP (D1I)R DRILL POLY COND 1.25" **** COND 170 LF 25.00 4250.00 20.35 3459.50 6.96 1183.20
0028 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 680.00 4760.00 296.00 2072.00 242.60 1698.20
0029 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 6000.00 6000.00 6286.80 6286.80 4102.84 4102.84
0030 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2800.00 11200.00 3490.00 13960.00 3619.45 14477.80
BEACON CONTROLLER ASSEMBLY & CABINET (F3)
0031  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2000.00 8000.00 1450.00 5800.00 5599.28 22397.12
EVENT MESSAGE PROCESSOR (EMP)
0032 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1120.00 1120.00 1255.00 1255.00 5568.14 5568.14
FURNISH EVENT MESSAGE PROCES- SOR
0033  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 4650.00 13950.00 5020.00 15060.00 4630.35 13891.05

FURNISH MICROWAVE VEHICLE DETECTOR UNIT



MAY 20, 2003 12:14 PM BUNCOMBE

TIP NO W-4441 35190.2.1 10:00AM 2/ 4 007
8.1846202
FED AID NO STPIMS-240-1(27)4 0.000 MI MAY 20 2003 C200718

OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
1-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS, KY ALTAMONTE SPRNGS, FL ALPHARETTA, GA

0034 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1180.00 1180.00 3610.00 3610.00 2930.60 2930.60
FURNISH MVD EQUIPMENT CABINET

0035 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2370.00 2370.00 3050.00 3050.00 2726.63 2726.63
FURNISH SPREAD SPECTRUM ASSEM-BLY

0036 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 5900.00 35400.00 8505.00 51030.00 8842.77 53056.62
METAL POLES & FOUNDATIONS

0037 7980000000-N SP GENERIC SIGNAL ITEM (EA) 9 EA 7600.00 68400.00 5750.00 51750.00 4902.88 44125.92
MICROWAVE VEHICLE DETECTOR (MVD)

0038 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 3560.00 21360.00 4240.00 25440.00 3143.06 18858.36
MVD EQUIPMENT CABINET

0039 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 2200.00 22000.00 1000.00 10000.00 1753.98 17539.80
NEW ELECTRICAL SERVICE

0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 11 EA 3600.00 39600.00 4640.00 51040.00 3342.03 36762.33
SPREAD SPECTRUM ASSEMBLY

0041 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 2100.00 8835.00 2344.48
TRAINING
CONTRACT TOTAL TOTAL 413818.00 TOTAL 454454.00 TOTAL 611869.03

ROADWAY ITEMS SUB-TOTAL 413818.00 SUB-TOTAL 454454.00 SUB-TOTAL 611869.03



MAY 20, 2003 12:14 PM BUNCOMBE

TIP NO W-4441 35190.2.1 10:00AM 3/ 4 007
8.1846202
FED AID NO STPIMS-240-1(27)4 0.000 M MAY 20 2003 €200718

OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
1-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 140553.01
0002 4048000000-E 902 REINF CL A CONC FOOTINGS 2 CY 269.24 538.48
0003 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 594 LB 3.02 1793.88
0004 4109000000-N 904 (SAI\?N ERECTION, TYPE *** (OVRHD) 1 EA 3201.97 3201.97
0005 4110000000-N 904 (SAI?N ERECTION, TYPE *** (GRD MTD) 1 EA 2218.57 2218.57
0006 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 2065.99 2065.99
0007 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 1245.42 1245.42
0008 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 1 EA 622.71 622.71
0009 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 37668.99
OVERHEAD SIGN ASSEMBLY "A"
0010 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22226.91
OVERHEAD SIGN ASSEMBLY "B"
0011 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 46506.66
OVERHEAD SIGN ASSEMBLY "C"
0012 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 7587.67
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0013 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5972.53
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0014 4400000000-E 1110 WORK ZONE SIGNS (STAT) 604 SF 13.46 8129.84
0015 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 428 SF 4.40 1883.20
0016 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 64 SF 23.44 1500.16
0017 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 2930.60 5861.20
0018 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 3 EA 11722.41 35167.23
0019 4425000000-N 1125 WARNING FLAG SETS 2 EA 23.44 46.88
0020 4430000000-N 1130 DRUMS 200 EA 38.39 7678.00
0021 4445000000-E 1145 BARRICADES (TYPE IlI) 96 LF 9.38 900.48
0022 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 175.84 703.36
0023 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 11722.41 23444.82
0024 4510000000-N SP POLICE 48 HR 54.78 2629.44
0025 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 8 EA 975.13 7801.04
0026 7300000000-E 1715 TRENCHING (UNPAVED) 350 LF 6.45 2257.50
0027 7302000000-E SP (D1I)R DRILL POLY COND 1.25" **** COND 170 LF 6.96 1183.20
0028 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 242.60 1698.20
0029 7938000000-N SP NOTEBOOK COMPUTER 1 EA 4102.84 4102.84
0030 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 3619.45 14477.80
BEACON CONTROLLER ASSEMBLY & CABINET (F3)
0031 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 5599.28 22397.12
EVENT MESSAGE PROCESSOR (EMP)
0032 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 5568.14 5568.14
FURNISH EVENT MESSAGE PROCES- SOR
0033 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 4630.35 13891.05

FURNISH MICROWAVE VEHICLE DETECTOR UNIT



MAY 20, 2003 12:14 PM
TIP NO W-4441

FED AID NO STPIMS-240-1(27)4
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
1-240 (SMOKEY PARK BRIDGE) OVER THE FRENCH BROAD RIVER IN ASHEVILLE.

BUNCOMBE
35190.2.1

8.1846202

0.000 MI

10:00AM

MAY 20 2003

4/ 4

007

C200718

WORLD FIBER TECHNOLOGIES,

INC.
ALPHARETTA, GA

0034 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH MVD EQUIPMENT CABINET
0035 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH SPREAD SPECTRUM ASSEM-BLY
0036 7980000000-N SP GENERIC SIGNAL ITEM (EA)
METAL POLES & FOUNDATIONS
0037 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR  (MVD)
0038 7980000000-N SP GENERIC SIGNAL ITEM (EA)
MVD EQUIPMENT CABINET
0039  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE
0040 7980000000-N SP GENERIC SIGNAL ITEM (EA)
SPREAD SPECTRUM ASSEMBLY

0041 7985000000-N SP  GENERIC SIGNAL ITEM (LS)
TRAINING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

APEX CONTRACTING, INC.
TRAFFIC CONTROL DEVICES, INC.
*  WORLD FIBER TECHNOLOGIES, INC.

** BID EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
*  WORLD FIBER TECHNOLOGIES, INC.

** BOND EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME

** DENOTES IRREGULAR BID

10
11

Lump Sum

EA

EA

EA

EA

EA

EA

EA

2930.60

2726.63

8842.77

4902.88

3143.06

1753.98

3342.03

TOTAL

SUB-TOTAL

2930.60

2726.63

53056.62

44125.92

18858.36

17539.80

36762.33

2344.48

611869.03

611869.03
CONTRACT TOTAL

413818.00
454454.00
611869.03

611869.03



BUNCOMBE, HENDERSON
35189.2.1, 35193.2.1

MAY 20, 2003 12:14 PM
TIP NO W-4440, W-4444

8.1846102, 8.1846302

FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 0.000 MI
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.

VARIOUS LOCATIONS OF |-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & |-26 WBL AT SR-1528, MP-8.5 & |-26 EBL AT SR-1525.

10:00AM 1/ 4 008

MAY 20 2003 C200716

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA, GA

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA, GA

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRNGS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 63277.75

0002 3030000000-E 862 STL BM GUARDRAIL 450 LF 11.41 5134.50

0003 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 33.45 167.25

0004 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 546.59 1639.77

0005 3270000000-N SP GR ANCHOR TYPE 350 2 EA 2295.67 4591.34

0006 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 4788.74 9577.48
DMS SYSTEM CLIENT COMPUTER

0007 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 5556.07 5556.07
DMS SYSTEM CONTROL SOFTWARE

0008 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 3410.84 6821.68
DMS SYSTEM LAPTOP COMPUTER

0009 4360000000-N SP  GENERIC SIGNING ITEM (EA) 2 EA 4548.96 9097.92
DMS SYSTEM SERVER COMPUTER

0010 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5211.01
DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING

0011 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5689.41
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0012 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 64205.91
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0013 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 64205.91
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0014 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 64205.91
DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"

0015 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 64205.91
DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"

0016 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 64205.91
DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"

0017  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 64205.91
DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"

0018 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3444.76
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0019 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5556.07
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTING

0020 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5388.80
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0021 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 2778.03
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0022 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 47604.75
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"

0023 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 44091.41
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"

0024 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 43988.70

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"

63277.75
5134.50
167.25
1639.77
4591.34
9577.48

11.41
33.45
546.59
2295.67
4788.74

5556.07 5556.07
3410.84 6821.68
4548.96 9097.92

5211.01

5689.41
64205.91
64205.91
64205.91
64205.91
64205.91
64205.91

3444.76

5556.07

5388.80

2778.03

47604.75

44091.41

43988.70

47000.00
5760.00
105.00
1845.00
5148.00
11330.00

12.80
21.00
615.00
2574.00
5665.00

7355.00 7355.00
4390.00 8780.00
5665.00 11330.00

5850.00

6385.00
82476.00
82476.00
82476.00
82476.00
82476.00
82476.00

3865.00

6235.00

6046.00

8160.00

44275.00

40441.00

40441.00



MAY 20, 2003 12:14 PM BUNCOMBE, HENDERSON
TIP NO W-4440, W-4444 35189.2.1, 35193.2.1 10:00AM 2/ 4 008

8.1846102, 8.1846302

FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 0.000 MI MAY 20 2003 C200716
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.
VARIOUS LOCATIONS OF |-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & |-26 WBL AT SR-1528, MP-8.5 & |-26 EBL AT SR-1525.

WORLD FIBER TECHNOLOGIES, WORLD FIBER TECHNOLOGIES, = TRAFFIC CONTROL DEVICES, INC.

INC. INC.
ALPHARETTA, GA ALPHARETTA, GA ALTAMONTE SPRNGS, FL

0025 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46966.34 46966.34 44490.00

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY

"DMS-4"
0026 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 47869.95 47869.95 46180.90

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY

"DMS-5"
0027 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43839.35 43839.35 40441.00

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY

"DMS-6"
0028 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,331 SF 13.69 18221.39 13.69 18221.39 4.10 5457.10
0029 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 966 SF 4.39 4240.74 4.39 4240.74 9.40 9080.40
0030 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 128 SF 29.24 3742.72 29.24 3742.72 4.10 524.80
0031  4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 1754.55 7018.20 1754.55 7018.20 930.00 3720.00
0032 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 5 EA 5848.49 29242.45 5848.49 29242.45 3341.00 16705.00
0033  4425000000-N 1125 WARNING FLAG SETS 8 EA 23.39 187.12 23.39 187.12 119.00 952.00
0034 4430000000-N 1130 DRUMS 400 EA 38.31 15324.00 38.31 15324.00 46.00 18400.00
0035 4445000000-E 1145 BARRICADES (TYPE Ill) 192 LF 9.36 1797.12 9.36 1797.12 11.40 2188.80
0036 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 175.45 1403.60 175.45 1403.60 73.00 584.00
0037 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 8772.74 35090.96 8772.74 35090.96 2975.00 11900.00
0038 4510000000-N Sp POLICE 96 HR 54.66 5247.36 54.66 5247.36 43.00 4128.00

CONTRACT TOTAL TOTAL 915043.46 TOTAL 915043.46 TOTAL 959959.00

ROADWAY ITEMS SUB-TOTAL 915043.46 SUB-TOTAL 915043.46 SUB-TOTAL 959959.00



MAY 20, 2003 12:14 PM BUNCOMBE, HENDERSON
TIP NO W-4440, W-4444 35189.2.1, 35193.2.1

8.1846102, 8.1846302

FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 0.000 MI
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.
VARIOUS LOCATIONS OF |-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & |-26 WBL AT SR-1528, MP-8.5 & |-26 EBL AT SR-1525.

10:00AM

MAY 20 2003

008

C200716

APEX CONTRACTING, INC.

PARIS, KY

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00

0002 3030000000-E 862 STL BM GUARDRAIL 450 LF 9.50 4275.00

0003 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 21.00 105.00

0004 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 315.00 945.00

0005 3270000000-N SP GR ANCHOR TYPE 350 2 EA 1900.00 3800.00

0006 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 4500.00 9000.00
DMS SYSTEM CLIENT COMPUTER

0007 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 5500.00 5500.00
DMS SYSTEM CONTROL SOFTWARE

0008 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 3300.00 6600.00
DMS SYSTEM LAPTOP COMPUTER

0009 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 4500.00 9000.00
DMS SYSTEM SERVER COMPUTER

0010 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5200.00
DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING

0011 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5600.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0012 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0013 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0014 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"

0015 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"

0016 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"

0017 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"

0018 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3400.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0019 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5500.00
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTING

0020 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5300.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0021 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 2800.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0022 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 41500.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"

0023 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 35700.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"

0024 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 35700.00

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"



MAY 20, 2003 12:14 PM BUNCOMBE, HENDERSON
TIP NO W-4440, W-4444 35189.2.1, 35193.2.1

8.1846102, 8.1846302

FED AID NO STPIMS-40-1(148)40, STPIMS-26-1(65)7 0.000 MI
OVERHEAD DYNAMIC MESSAGE SIGNS & GUARDRAIL.
VARIOUS LOCATIONS OF |-40 WBL AT MP-60 & 48.5, I-40 EBL AT MP-48.5 & |-26 WBL AT SR-1528, MP-8.5 & |-26 EBL AT SR-1525.

10:00AM

MAY 20 2003

008

C200716

APEX CONTRACTING, INC.

PARIS, KY
0025 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 41500.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-4"
0026 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 44100.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-5"
0027 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 35700.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-6"
0028 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,331 SF 3.50 4658.50
0029 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 966 SF 3.50 3381.00
0030 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 128 SF 3.50 448.00
0031 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 500.00 2000.00
0032 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 5 EA 2500.00 12500.00
0033 4425000000-N 1125 WARNING FLAG SETS 8 EA 9.00 72.00
0034 4430000000-N 1130 DRUMS 400 EA 25.00 10000.00
0035 4445000000-E 1145 BARRICADES (TYPE III) 192 LF 17.00 3264.00
0036 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 110.00 880.00
0037 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 2000.00 8000.00
0038 4510000000-N SP POLICE 96 HR 31.50 3024.00
CONTRACT TOTAL TOTAL 977652.50
ROADWAY ITEMS SUB-TOTAL 977652.50
BIDDERS IN ORDER CONTRACT TOTAL
** WORLD FIBER TECHNOLOGIES, INC. 1 915043.46

** BID EXECUTED IMPROPERLY
** ATTESTANT & PRES SIGNATURE SAME
**  WORLD FIBER TECHNOLOGIES, INC. 2 915043.46
** BOND EXECUTED IMPROPERLY
** ATTESTANT & PRES SIGNATURE SAME
TRAFFIC CONTROL DEVICES, INC. 3 959959.00

APEX CONTRACTING, INC. 4 977652.50

** DENOTES IRREGULAR BID



MAY 20, 2003 12:14 PM BUNCOMBE, HENDERSON
TIP NO W-4440, W-4441, W-4444 35189.2.1, 35190.2.1, 35193.2.1 10:00AM 1/ 6 009

8.1846102, 8.1846202, 8.1846302

FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7 0.000 M MAY 20 2003 ©200735
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF 1-26, 1-40 & 1-240.

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS, KY ALTAMONTE SPRNGS, FL ALPHARETTA, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 40250.00 69000.00 135145.82

0002 3030000000-E 862 STL BM GUARDRAIL 450 LF 9.50 4275.00 12.80 5760.00 11.40 5130.00

0003 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 21.00 105.00 21.00 105.00 33.40 167.00

0004 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 315.00 945.00 615.00 1845.00 545.83 1637.49

0005 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 1900.00 3800.00 2574.00 5148.00 2292.49 4584.98

0006 4048000000-E 902 REINF CL A CONC FOOTINGS 2 CY 500.00 1000.00 770.00 1540.00 279.11 558.22

0007 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 594 LB 3.00 1782.00 3.15 1871.10 3.18 1888.92

0008 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 1 EA 800.00 800.00 955.00 955.00 3384.47 3384.47
(A)

0009 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 1 EA 600.00 600.00 510.00 510.00 2276.60 2276.60
(A)

0010  4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 2500.00 2500.00 3180.00 3180.00 2193.15 2193.15

0011  4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 800.00 800.00 575.00 575.00 1375.50 1375.50

0012 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 1 EA 600.00 600.00 640.00 640.00 687.75 687.75

0013  4360000000-N SP  GENERIC SIGNING ITEM (EA) 2 EA 4500.00 9000.00 5665.00 11330.00 4782.12 9564.24
DMS SYSTEM CLIENT COMPUTER

0014 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 5500.00 5500.00 7355.00 7355.00 5548.38 5548.38
DMS SYSTEM CONTROL SOFTWARE

0015 4360000000-N SP  GENERIC SIGNING ITEM (EA) 2 EA 3300.00 6600.00 4390.00 8780.00 3406.12 6812.24
DMS SYSTEM LAPTOP COMPUTER

0016 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 4500.00 9000.00 5665.00 11330.00 4542 .66 9085.32
DMS SYSTEM SERVER COMPUTER

0017 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 5200.00 5850.00 5203.80
DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING

0018 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5600.00 6385.00 5681.54
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0019  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 99700.00 82476.00 64117.11
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0020 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00 82476.00 64117.11
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0021 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 99700.00 82476.00 64117.11
DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"

0022 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00 82476.00 64117.11
DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"

0023 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 99700.00 82476.00 64117.11
DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"

0024 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99700.00 82476.00 64117.11
DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"

0025 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3400.00 3865.00 3440.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0026 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 5500.00 6235.00 5548.38
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTING

0027 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 5300.00 6046.00 5381.35

DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS



MAY 20, 2003 12:14 PM
TIP NO W-4440, W-4441, W-4444

FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
VARIOUS SECTIONS OF 1-26, I-40 & [-240.

BUNCOMBE, HENDERSON
35189.2.1, 35190.2.1, 35193.2.1 10:00AM 2/ 6 009

8.1846102, 8.1846202, 8.1846302

0.000 MI MAY 20 2003 C200735

APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS, KY ALTAMONTE SPRNGS, FL ALPHARETTA, GA
0028 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2800.00 8160.00 2774.19
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS
0029 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 41500.00 44275.00 48519.06
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"
0030 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35700.00 40441.00 44985.04
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"
0031 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 35700.00 40441.00 44882.48
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"
0032 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 41500.00 44490.00 47856.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-4"
0033  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44100.00 46180.90 48758.35
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-5"
0034 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35700.00 40441.00 4473333
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-6"
0035 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 41500.00 50205.00 38457.08
OVERHEAD SIGN ASSEMBLY "A"
0036 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 26300.00 24035.00 22894.97
OVERHEAD SIGN ASSEMBLY "B"
0037 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 35100.00 29955.00 47088.56
OVERHEAD SIGN ASSEMBLY "C"
0038 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6000.00 9000.00 7964.22
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0039  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 5000.00 7765.00 6253.95
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,935 SF 3.50 6772.50 4.21 8146.35 13.92 26935.20
0041 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 1,394 SF 3.50 4879.00 9.74 13577.56 6.08 8475.52
0042 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 192 SF 3.50 672.00 422 810.24 23.36 4485.12
0043  4415000000-N 1115 FLASHING ARROW PNL TYPE C 6 EA 500.00 3000.00 840.00 5040.00 2141.48 12848.88
0044 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 8 EA 2500.00 20000.00 3360.00 26880.00 8030.55 64244.40
0045 4425000000-N 1125 WARNING FLAG SETS 10 EA 9.00 90.00 148.20 1482.00 23.36 233.60
0046 4430000000-N 1130 DRUMS 600 EA 25.00 15000.00 47 67 28602.00 38.25 22950.00
0047 4445000000-E 1145 BARRICADES (TYPE IIl) 288 LF 17.00 4896.00 11.77 3389.76 9.34 2689.92
0048 4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 110.00 1320.00 76.00 912.00 175.21 2102.52
0049 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 6 EA 2000.00 12000.00 3045.00 18270.00 9734.00 58404.00
0050 4510000000-N sp  POLICE 144 HR 31.50 4536.00 46.00 6624.00 54.58 7859.52
0051 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 8 EA 336.00 2688.00 810.00 6480.00 915.58 7324.64
0052 7300000000-E 1715 TRENCHING (UNPAVED) 350 LF 7.20 2520.00 7.80 2730.00 6.43 2250.50
0053 7302000000-E SP DIRDRILL POLY COND 1.25" **** COND 170 LF 25.00 4250.00 20.35 3459.50 6.93 1178.10
(1)
0054 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 680.00 4760.00 296.00 2072.00 255.19 1786.33
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TIP NO W-4440, W-4441, W-4444

FED AID NO STPIMS-40-1(148)40, STPIMS-240-1(27)4, STPIMS-26-1(65)7
OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
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APEX CONTRACTING, INC. TRAFFIC CONTROL DEVICES, INC. WORLD FIBER TECHNOLOGIES, INC.

PARIS, KY ALTAMONTE SPRNGS, FL ALPHARETTA, GA

0055 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 6000.00 6000.00 6286.80 6286.80 4088.28 4088.28

0056 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 2800.00 11200.00 3490.00 13960.00 3655.36 14621.44
BEACON CONTROLLER ASSEMBLY & CABINET (F3)

0057 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2000.00 8000.00 1450.00 5800.00 5582.77 22331.08
EVENT MESSAGE PROCESSOR (EMP)

0058 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1120.00 1120.00 1255.00 1255.00 5548.38 5548.38
FURNISH EVENT MESSAGE PROCES- SOR

0059  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 4650.00 13950.00 5020.00 15060.00 4613.92 13841.76
FURNISH MICROWAVE VEHICLE DETECTOR UNIT

0060 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1180.00 1180.00 3610.00 3610.00 2920.20 2920.20
FURNISH MVD EQUIPMENT CABINET

0061 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2370.00 2370.00 3050.00 3050.00 2916.96 2916.96
FURNISH SPREAD SPECTRUM ASSEM-BLY

0062 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 5900.00 35400.00 8505.00 51030.00 9003.29 54019.74
METAL POLES & FOUNDATIONS

0063  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 7600.00 68400.00 5750.00 51750.00 4912.38 44211.42
MICROWAVE VEHICLE DETECTOR (MVD)

0064 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 3560.00 21360.00 4240.00 25440.00 3145.36 18872.16
MVD EQUIPMENT CABINET

0065 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 2200.00 22000.00 1000.00 10000.00 3707.47 37074.70
NEW ELECTRICAL SERVICE

0066  7980000000-N SP GENERIC SIGNAL ITEM (EA) 11 EA 3600.00 39600.00 4640.00 51040.00 3383.96 37223.56
SPREAD SPECTRUM ASSEMBLY

0067 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 2100.00 8834.20 2336.16
TRAINING
CONTRACT TOTAL TOTAL 1381720.50 TOTAL 1414141.41 TOTAL 1488939.13

ROADWAY ITEMS

SUB-TOTAL 1381720.50 SUB-TOTAL 1414141.41 SUB-TOTAL 1488939.13
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0001
0002
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0005
0006
0007
0008
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0010
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0012
0013
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0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0026

0027

0000100000-N
3030000000-E
3150000000-N
3210000000-N
3270000000-N
4048000000-E
4060000000-E
4109000000-N

4110000000-N

4149000000-N
4152000000-N
4234000000-N
4360000000-N

4360000000-N

4360000000-N

4360000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

800
862
862
862
SP

902
903
904

904

907
907
907
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

REINF CL A CONC FOOTINGS
SUPPORT, BREAKAWAY STL BM
SIGN ERECTION, TYPE *** (OVRHD)
(A)

SIGN ERECTION, TYPE *** (GRD MTD)
(A)

DISPOSE SIGN SYST OVRHD
DISPOSE SIGN SYST STL BM
DISPOSE SIGN, A OR B (OVRHD)
GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-3"
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-4"
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-5"
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-6"
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL

TESTS
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE

TESTING
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL

FACTORY TESTS

Lump Sum
450

2
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

Lump Sum

Lump Sum

LF
EA
EA
EA
CcYy
LB
EA

EA

EA
EA
EA
EA

EA

EA

EA

11.40
33.40
545.83
2292.49
279.11
3.18
3384.47

2276.60

2193.15
1375.50

687.75
4782.12

5548.38

3406.12

4542.66

135145.82
5130.00
167.00
1637.49
4584.98
558.22
1888.92
3384.47

2276.60

2193.15
1375.50

687.75
9564.24

5548.38

6812.24

9085.32

5203.80

5681.54

64117.11

64117.11

64117.11

64117.11

64117.11

64117.11

3440.00

5548.38

5381.35
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OVERHEAD & GROUND MOUNTED SIGN ASSEMBLIES
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0.000 MI

WORLD FIBER TECHNOLOGIES,

INC.

ALPHARETTA, GA

0028 4370000000-N SP GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS
0029 4370000000-N SP GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-1"
0030 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-2"
0031 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-3"
0032 4370000000-N SP GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-4"
0033 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-5"
0034 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
"DMS-6"
0035 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"
0036 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"
0037 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"
0038 4370000000-N SP GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0039 4370000000-N SP  GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0040 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0041 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE
0042 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE
0043  4415000000-N 1115 FLASHING ARROW PNL TYPE C
0044  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS
0045  4425000000-N 1125 WARNING FLAG SETS

0046 4430000000-N 1130 DRUMS

0047  4445000000-E 1145 BARRICADES (TYPE Ill)

0048 4460000000-N 1155 WARNING LIGHTS (TYPE B)

0049 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH
0050 4510000000-N SP POLICE

0051 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT)
0052 7300000000-E 1715 TRENCHING (UNPAVED)

0053  7302000000-E SP DIRDRILL POLY COND 1.25" **** COND

(1
0054 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

1,935
1,394
192
6

8

10
600
288
12

144

350
170

SF
SF
SF
EA
EA
EA
EA
LF
EA
EA
HR
EA
LF
LF

EA

13.92
6.08
23.36
2141.48
8030.55
23.36
38.25
9.34
175.21
9734.00
54.58
915.58
6.43
6.93

255.19

2774.19

48519.06

44985.04

44882.48

47856.00

48758.35

44733.33

38457.08

22894.97

47088.56

7964.22

6253.95

26935.20
8475.52
4485.12

12848.88

64244.40

233.60

22950.00
2689.92
2102.52

58404.00
7859.52
7324.64
2250.50
1178.10

1786.33
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0055
0056

0057

0058

0059

0060

0061

0062

0063

0064

0065

0066

0067

7938000000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7985000000-N

SP
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ke

ke

NOTEBOOK COMPUTER
GENERIC SIGNAL ITEM (EA)

BEACON CONTROLLER ASSEMBLY & CABINET (F3)

GENERIC SIGNAL ITEM (EA)

EVENT MESSAGE PROCESSOR (EMP)
GENERIC SIGNAL ITEM (EA)

FURNISH EVENT MESSAGE PROCES- SOR
GENERIC SIGNAL ITEM (EA)

FURNISH MICROWAVE VEHICLE DETECTOR UNIT

GENERIC SIGNAL ITEM (EA)

FURNISH MVD EQUIPMENT CABINET
GENERIC SIGNAL ITEM (EA)

FURNISH SPREAD SPECTRUM ASSEM-BLY
GENERIC SIGNAL ITEM (EA)

METAL POLES & FOUNDATIONS

GENERIC SIGNAL ITEM (EA)

MICROWAVE VEHICLE DETECTOR (MVD)
GENERIC SIGNAL ITEM (EA)

MVD EQUIPMENT CABINET

GENERIC SIGNAL ITEM (EA)

NEW ELECTRICAL SERVICE

GENERIC SIGNAL ITEM (EA)

SPREAD SPECTRUM ASSEMBLY

GENERIC SIGNAL ITEM (LS)

TRAINING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

APEX CONTRACTING, INC.
TRAFFIC CONTROL DEVICES, INC.
WORLD FIBER TECHNOLOGIES, INC.

** BID EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME
WORLD FIBER TECHNOLOGIES, INC.

** BOND EXECUTED IMPROPERLY

** ATTESTANT & PRES SIGNATURE SAME

** DENOTES IRREGULAR BID

10
11

Lump Sum

EA
EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

4088.28 4088.28
3655.36 14621.44
5582.77 22331.08
5548.38 5548.38
4613.92 13841.76
2920.20 2920.20
2916.96 2916.96
9003.29 54019.74
4912.38 44211.42
3145.36 18872.16
3707.47 37074.70
3383.96 37223.56
2336.16
TOTAL 1488939.13
SUB-TOTAL 1488939.13
CONTRACT TOTAL
1381720.50
1414141.41
1488939.13
1488939.13



